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NOTICE INVITING BIDS 
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CITY OF TORRANCE, CALIFORNIA 
 

NOTICE INVITING BIDS 
 
Notice is hereby given that sealed bids for performing the following described work will be received 
at the Office of the City Clerk of the City of Torrance, California, until 2:00 p.m. on Thursday, 
August 23, 2012, after which time they will be publicly opened and read at 2:15 p.m. in the Council 
Chambers of said City: 

CONSTRUCTION OF 

The Pacific Electric Railroad Bridge Rehabilitation and Beautification  

B2012-26 
 
Plans, Bid Schedule and Specifications are available for viewing and printing by prospective 
bidders and subcontractors on the City’s website at http://www.torranceca.gov/24767.htm 
 

The official and required form of Proposal must be obtained at the Office of the City Clerk at 
Torrance City Hall, 3031 Torrance Boulevard, Torrance, California.  (310) 618-2870.  There is 
no cost if obtained at City Hall.  A payment of $5 is required if delivery is requested by mail.    
The amount includes tax and is not refundable. A prospective bidder must provide the firm’s name, 
address, telephone and fax numbers, a contact person and a valid email address.  Addenda will be 
issued only by email and only to those that provide the required information to the City Clerk. 
Receipt of any Addendum must be acknowledged by a bidder in its submitted form of Proposal. 

Full-size 24” x 36” Plans and a bound Specifications booklet may also be obtained at the Office of 
the City Clerk (310) 618-2870, City Hall, 3031 Torrance Boulevard, Torrance, California upon 
payment of $30 if picked up at City Hall, or payment of $35 if requested by mail.  Both amounts 
include tax.  Neither amount is refundable.   

If requesting any item(s) by mail, please send check to the following: 

CITY OF TORRANCE 
OFFICE OF THE CITY CLERK 

3031 TORRANCE BLVD 
TORRANCE, CA 90503-2970 

ATTN: B2012-26 

The Engineer’s estimate for the Base Bid is between $170,000.00 and $190,000.00  All work on 
The Pacific Electric Bridge shall be completed within sixty (60) working days from the date of the 
Notice to Proceed (NTP). 

Per Division 2, Chapter 2 of the Torrance Municipal Code, the Torrance City Council may reject 
any and all bids, waive any informality or irregularity in such bids, and determine the lowest 
responsible bidder.  

No facsimile bids shall be accepted by the City. 

Bidders are advised that, as required by federal law, the State has established a statewide overall 
Disadvantaged Business Enterprise (DBE) goal. To provide assistance in meeting the statewide 
goal, the Agency is including a DBE availability Advisory of 9% in this contract. Although bidders 
need not achieve this DBE Availability Advisory as a condition of award, they are encouraged to 
solicit bids from DBE subcontractors and suppliers. 

http://www.torranceca.gov/24767.htm�
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Substitution of securities for withheld funds is permitted per Section 22300 of the Public Contract 
Code. 

The City has determined that a Class A Contractor’s license is necessary to bid this project, but 
reserves the right to accept another Class at the sole discretion of either the Public Works Director 
or City Engineer. Contractor should provide a minimum experience of three satisfactorily repaired 
structures of similar deficiencies and historical significance. See specifications, section 1000, 
section 1.5, 3900, section 1.3, 3940 section 1.3 and 4900 section 1.02 for details on required 
experience. 
 
This project is not subject to state or federal prevailing wages. 
 

              The U.S. Department of Transportation (DOT) provides a toll-free “hotline” service to report bid 
rigging activities.  Bid rigging activities can be reported Mondays through Fridays, between 8:00 
a.m. and 5:00 p.m., eastern time, Telephone No. 1-800-424-9071.  Anyone with knowledge of 
possible bid rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report 
these activities.  The “hotline” is part of the DOT’s continuing effort to identify and investigate 
highway construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General.  All information will be treated confidentially and caller anonymity will be 
respected. 

By order of the City Council of the City of Torrance, California. 
 
 For further information, please contact Lea Reis, Associate Engineer, at 310-618-3055 

LReis@TorranceCA.Gov  
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CITY OF TORRANCE,CALIFORNIA 
 

INSTRUCTIONS TO BIDDERS 
 
 
A. QUALIFICATION OF BIDDERS 
 

1. Competency of Bidders 
 

The Bidder shall be thoroughly competent and capable of satisfactorily performing the 
Work covered by the Bid.  As specified in the Bid Documents, the Bidder shall furnish 
statements of previous experience on similar work.  

The Contractor who will perform the work specified in this section must, within 
the last five (5) consecutive years, have successfully completed in a timely 
fashion at least three (3) projects similar in scope and type to the required work 
in compliance with the Secretary of the Interior’s Standards for the Treatment of 
Historic Properties and involving properties listed on the National Register of 
Historic Places California Register of Historical Resources. At least one of the 
projects must have been reviewed by the California State Historic Preservation 
Office or the historic review body of a county or local municipal authority.  

The Contractor who will perform the work specified in this section must, within the last 
five (5) consecutive years, have successfully completed in a timely fashion at least 
three (3) projects similar in scope and type to the required work of concrete restoration 
work of a compatible nature to this project, specifically capable of providing the 
concrete surface finishes required.  
 
When requested, the Bidder shall also furnish the plan of procedure proposed; the 
organization, machinery, plant and other equipment available for the Work; evidence 
of its financial condition and resources; and any other such documentation as may be 
required by the City to determine if the Bidder is responsible. 

 
 2. Contractor's License 

 
At the time of submitting the Bid, the Bidder shall be licensed as a contractor in 
accordance with the provisions of Chapter 9, Division 3, of the California Business and 
Professions Code.  The required prime contractor license class for the Work is shown 
in the project Notice Inviting Bids.  However, the City reserves the right to award the 
Contract to a contractor with another class if the City determines that the license is 
proper for the work. 

 
B. BIDDER RESPONSIBILITY 
 

A responsible Bidder is a Bidder who has demonstrated the attribute of trustworthiness, as 
well as ability, fitness, capacity and experience to satisfactorily perform the work. 
 
Bidders are notified that, in accordance with Division 2, Chapter 2 of the Torrance Municipal 
Code, the City Council may determine whether the Bidder is responsible based on a review 
of the Bidder's performance on other contracts. 
 
If, based on the provision and criteria in Division 2, Chapter 2 of the Torrance Municipal 
Code, the Engineering Director proposes not to recommend the award of contract to the 
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apparent low bidder, the Director shall notify the Bidder in writing of its intention to 
recommend to the City Council that the Council award the contract to the 2nd lowest 
responsible bidder.  If the Bidder presents evidence in rebuttal to the recommendation, the 
Director shall evaluate the merits of such evidence, and based on that evaluation, make a 
recommendation to the City Council. 

 
C. ADDENDA TO THE CONTRACT DOCUMENTS 
 

The City may, for any reason, issue Addenda to the Contract Documents during the period 
of advertising.  The Bidder shall acknowledge the receipt of the Addenda in their Bid.  
Failure of the Bidder to do so may result in the rejection of the Bid as non-responsive. 

 
D. PREPARATION OF THE BID 
 

1. Examination of Site, Plans and Specifications 
 

Prior to submitting a Bid, the Bidder shall examine the Plans and the Work site, 
carefully read the Specifications, and satisfy itself that it has the abilities and 
resources to complete the Work.  The Bidder agrees that if it is awarded the Contract, 
no claim will be made against the City based on ignorance or misunderstanding of the 
provisions of the Contract Documents, the nature and amount of the work, and the 
physical and climatic conditions of the work site. 

 
2. Estimated Quantities 
 

The quantities shown in the Bid are approximate only.  The Contractor will be paid for 
the actual quantities of work based on field measurements as provided for in these 
Specifications.  The City reserves the right to increase or decrease the amount of any 
item or portion of work to be performed or materials furnished, or to delete any item, in 
accordance with the Specifications. 

 
3. Bid Instructions and Submissions 

 
The Bid shall be submitted on the Bid Proposal forms included with the Specifications.  
All Bid Documents must be completed, executed and submitted with the Bid by the 
Bidder. 

 
Required thirteen (5) Submittal Documents:   
 
1) Bidder's Proposal 
2) Acknowledgment Of Addenda Received 
3) Contractor's Affidavit 
4) Bid Bond (10%) 
5) List of Subcontractors 

 
All prices submitted will be considered as including any and all sales or use taxes.In 
the case of discrepancy between unit bid price and total bid, the unit price shall 
prevail.  
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E. BID BOND 
 
 The Bid must be accompanied by either cash, a certified or cashier's check or a surety 

bond (bid bond) payable to the City of Torrance.  Bids must be submitted on the proposal 
forms furnished by the Engineering Department.  The Bid Guaranty shall be in an amount 
equivalent to at least 10% of the Total Contract Bid Price. 

 
F. NONRESPONSIVE BIDS AND BID REJECTION 
 

1. A Bid in which any one (1) of the required fifteen (15) Bid proposal documents are not 
completed, executed and submitted may be considered non-responsive and be 
rejected. 

 
 2. A Bid in which the Contract Unit Prices are unbalanced, which is incomplete or which 

shows alteration of form or irregularities of any kind, or which contains any additions 
or conditional or alternate Bids that are not called for, may be considered non-
responsive and be rejected. 

 
G. AWARD OF CONTRACT 
 
 In accordance with Division 2, Chapter 2 of the Torrance Municipal Code, the City Council 

reserves the right to reject any and all bids received, to take all bids under advisement for a 
period not-to-exceed sixty (60) days after date of opening thereof, to waive any informality 
or irregularity in the Bid, and to be the sole judge of the merits of material included in the 
respective bids received. 

H. EXECUTION OF CONTRACT 
 
 After the Contract is awarded, the awarded shall execute the following ten (10) documents: 

 
1) Bond (100% of Bid) 
2) Labor and Material Bond (100% of Bid) 
3) Contract - Public Works Agreement 
4) Verification of Insurance Coverage (Certificates and Endorsements) 
5) Construction or Service Contract Endorsement 
6) Workers' Compensation Insurance Certificate 
7) Construction Permit Application Form 
8) Business License Application Form 
9) General Permit (SWRCB) 
10) OSHA Activity Form 
11) AQMD Rule 1166 Permit 
12) Union Railway Permit 

 
 

 
 
 
 
 

I. APPRENTICESHIP EMPLOYMENT STANDARDS 
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The Contractor is directed to the provisions in Sections 1776, 1777.5 and 1777.6 of the 
California Labor Code concerning the employment of apprentices by the contractor or any 
subcontractor under them. 
 

J. PERMITS, LICENSES AND PUBLIC WORKS AGREEMENT 
 

The Contractor shall procure and execute all permits, licenses, pay all charges and fees, 
and give all notices necessary and incidental to the completion of the Work.  The Contractor 
shall execute a Public Works Agreement.  No fee is charged for a Construction-Excavation 
Permit issued by the City of Torrance for a public works project.  The Contractor shall 
obtain a City of Torrance Business License. 

 
K. INSURANCE 
 

The Contractor shall maintain Insurance as specified in the: 
 

• Public Works Agreement included in Section D of these Specifications 
 
 
L. PRE-BID INQUIRIES 
 

A Bidder with a Pre-Bid Inquiry must submit its question(s) in writing to the Torrance Public 
Works Department. Any and all questions must be emailed to Ms. Lea Reis, Associate 
Engineer at LReis@TorranceCA.gov.  Please list “THE PACIFIC ELECTRIC RAILROAD 
BRIDGE REHABILITATION AND BEAUTIFICATION – (question topic)” in the subject 
line of the email. 
 
 
All questions must be received no later than 5:00 p.m. on the Thursday, 2 weeks prior to 
the date for opening the bid. Questions received after this date may not be considered. For 
questions of a general nature, a bidder may call Ms. Reis directly at (310) 618-3055 or via 
the main office line at (310) 781-6900. 

 
  

mailto:LReis@TorranceCA.gov�
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BIDDER’S PROPOSAL 
 
Company: ____________________________________________________________________ 
 
Total Bid: ___________________________________________________(PROVIDE NUMBERS) 
 

 
THE PACIFIC ELECTRIC RAILROAD BRIDGE REHABILITATION AND BEAUTIFICATION  

REHABILITATION 
B2012-26 

________________________________________________________ 
 
Honorable Mayor and Members 
of the Torrance City Council 
Torrance, California 
 
Members of the Council: 
 
In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the 
City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby 
proposes to furnish all Work to be performed in accordance with the Plans, Specifications, 
Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the 
following schedule. 

BID SCHEDULE 
 

ITEM NO. ITEM DESCRIPTION SPEC QTY. 
UNIT OF 

MEASURE  UNIT PRICE 
 TOTAL 

BID  

SECTION 1 - GENERAL REQUIREMENTS 

1 
MOBILIZATION (5% MAX OF TOTAL 
BID) 9-3.4.1 1 LS  $        $    

2 CLEARING AND GRUBBING 300-1 1 LS  $      $  

3 PERMITS AND FEES 7-5.0 1 ALW  $        $    

4 CONSTRUCTION SCHEDULE 6-1.5 1 LS  $           $       

5 NPDES COMPLIANCE/BMPs 7-8.6.1 1 LS  $           $       

6 SURVEYING 2-9.5 1 LS  $           $       

SECTION 2 - ROADWAY - Traffic 

7 TRAFFIC CONTROL 7-10.1 1 LS  $        $    

8 
PORTABLE CHANGEABLE MESSAGE 
SIGN 7-15.0 2 EA  $           $       

SECTION 3 - STRUCTURES 

9 SPALL REPAIR 3900 65 SF  $           $  

10 CRACK REPAIR 3940 810 LF  $             $  

11 WOODEN GUARDRAIL REPLACEMENT 6100 332 LF  $             $  

SECTION 4 – ANTI-GRAFFITI COATING 

12 PAINT REMOVAL/CLEANING 4900 1 LS  $      $  

13 ANTI GRAFFITI TREATMENT 210-5  4900 1 LS  $        $    
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TOTAL BID PRICE $ ___________________________________________________________ 
 (Figures)* 
 
TOTAL BID PRICE:    
 (Words)* 
 
   
  
 
*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS. 
 
 
 
 
 
 
The items below, listed in Schedule B, may be included in the contract awarded for this project, 
if funds are available. If funds are available, the City may choose to award the contract for Bid 
Schedule A, and from Bid Schedule B. If so, the lowest, responsible bidder would then be 
based on the total amount shown for Bid Schedule “A” plus the total amount for Bid Schedule 
“B”. If funds are not available, the City reserves the right to award the contract for only Bid 
Schedule “A” to the lowest responsible bidder based on the amount shown only in Bid Schedule 
“A”. 
 
 

ADDITIVE BID ITEMS 
BID SCHEDULE B 

 
 
 

SECTION 5- ARCHITECTURAL LIGHTING 

B-1 IN-GROUND LIGHT ASSEMBLY 86-8.03 28 EA  $           $  

B-2 PULL BOX 86-2.06 2 EA  $             $       

B-3 CONDUIT, WIRE, BORE  86-2.05 55 LF  $           $    
 
 
 
TOTAL BID PRICE $ __________________________________________________________ 
 (Figures)* 
 
TOTAL BID PRICE:    
 (Words)* 
 
   
  
 
*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS. 
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BIDDER’S PROPOSAL (Continued) B2012-26 
 

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at 
the unit prices set forth herein and in case of default in executing such contract, with necessary 
bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited 
thereby to and remain the property of the City of Torrance. 
 
The above unit prices include all work appurtenant to the various items as outlined in the 
Specifications and all work or expense required for the satisfactory completion of said items.  In 
case of discrepancies between unit prices and totals, the unit prices shall govern. 
 
The undersigned declares that it has carefully examined the Plans, Specifications, and Contract 
Documents, and has investigated the site of the work and is familiar with the conditions thereon. 
 
 
Contractor:_____________________________________________________ 
 
Date:  ___________________ By: ______________________________ 
 
Contractor’s State License No. ___________________ Class___________  
 
Address:____________________________________________________ 
 
Phone: ___________________ 
 
Fax: _______________________ 
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ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2012-26 
ESPLRSTP 5249-(021) 

 
 
 
The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum 
received. 
 
 
 Addendum No. 1____ 
 

 Addendum No. 2   

 Addendum No. 3   

 Addendum No. 4   

 Addendum No. 5   

 Addendum No. 6   

 Addendum No. 7   

 
If an addendum or addenda have been issued by the City and not noted above as being received 
by the Bidder, the Bid Proposal may be rejected. 
 
 
 
 
 
____________________________________                    ____________________ 
Bidder’s Signature       Date 
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CONTRACTOR'S AFFIDAVIT 
 
 
STATE OF CALIFORNIA }  
  } 
COUNTY OF ____________________ } B2012-26 
 
 
 ________________________________, being first duly sworn, deposes and says: 
 
1. That he is the _______________________________________________________ 
  (Title) 
 
 of     
   (NAME OF PARTNERSHIP, CORPORATION, OR SOLE 

PROPRIETORSHIP) 
 

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the 
Construction of THE PACIFIC ELECTRIC RAILROAD BRIDGE REHABILITATION AND 
BEAUTIFICATION . 

 
2. That said proposal is genuine; that the same is not sham; that all statement of facts therein 

are true; 
 
3. That such proposal was not made in the interest or behalf of any person, partnership, 

company, association, organization or corporation not named or disclosed; 
 
4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to 

submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the 
bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost 
element of the Contractor's price or the price of anyone else; and did not attempt to induce 
action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone 
else interested in the proposed contract; 

 
5. That the Contractor has not in any manner sought by collusion to secure for itself an 

advantage over any other bidder or to induce action prejudicial to the interests of the City of 
Torrance, or of any other bidder or of anyone else interested in the proposed contract; 

  
6. That the Contractor has not accepted any bid from any subcontractor or materialman 

through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the 
Contractor from considering any bid from any subcontractor or materialman, which is not 
processed through said bid depository, or which prevent any subcontractor or materialman 
from bidding to any contractor who does not use the facilities of or accept bids from or 
through such bid depository; 
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CONTRACTOR’S AFFIDAVIT (CONTINUED) 

 
7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any 

breakdown thereof, or the contents thereof, or divulge information or data relative thereto, 
to any corporation, partnership, company, association, organization, bid depository, or to 
any member or agent thereof, or to any individual or group of Individuals, except to the City 
of Torrance, or to any person or persons who have a partnership or other financial interest 
with said Contractor in its business. 

 
 
Dated this _________ day of ______________________________, 20___. 
 
Subscribed and Sworn to   _________________________________ 
before me this _________ day          (Contractor) 
of _____________________, 20___. _________________________________ 
              (Title) 
______________________________ 
Notary Public in and for said 
County and State. 
(Seal) 
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BID BOND (10%)  
 

B2012-26 
 
 
KNOW ALL MEN BY THESE PRESENTS:  That we,        
 
        
 
as principal, and    
 
as sureties, are held and firmly bound unto the City of Torrance, State of California, in the penal 
sum of ________________________ dollars ($______________), for the payment whereof we 
hereby bind ourselves, our successors, heirs, executors or administrators jointly and severally, 
firmly by these presents. 
 
The condition of this obligation is such that, whereas the above bounded principal is about to file 
with and submit to the City of Torrance a bid or proposal for the performance of certain work as 
required in the City of Torrance, Project No. B2012-26; said work being: the Construction of THE 
PACIFIC ELECTRIC RAILROAD BRIDGE REHABILITATION AND BEAUTIFICATION , and in 
compliance with the Specifications therefor under an invitation of said City contained in a notice or 
advertisement for bids or proposals; now if the bid or proposal of the said principal shall be 
accepted and if the said work be thereupon awarded to the principal by said City and if the said 
principal shall enter into a contract with the said City in accordance with said bid or proposal, or if 
the bid or proposal of the said principal is rejected, then this bond shall be void and of no effect and 
otherwise in full force and effect. 
 
WITNESS our hands this ______ day of _______________, 20___. 
 
 
 ______________________________ 
 Principal 
 
 ______________________________ 
 Surety/Attorney-in-Fact 
 
 ______________________________ 
 Signature 
 

Name:  
Local Address:  

 
Phone No.:  

Fax No.:  
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LIST OF SUBCONTRACTORS 
B2012-26 

 
The Bidder is required to fill in the following blanks in accordance with the provisions of the 
Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the 
Government Code of the State of California).  The contractor, sub recipient or subcontractor shall 
not discriminate on the basis of race, color, national origin, or sex in the performance of this 
contract.  The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal 
Regulations) part 26 in the award and administration of US DOT assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach of this contract, which may result in 
the termination of this contract or such other remedy, as the recipient deems appropriate.  Each 
subcontract signed by the bidder must include this assurance. 
 
Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to 
be furnished after bid opening, including but not limited to escrowed bid documents, where 
applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is 
the apparent low bidder on a future public works contracts. 
 
Name Under Which Subcontractor is Licensed: ______________________________________  
  
Subcontractor’s Address: _______________________________________________________  
 
Specific Description of Sub-Contract: ______________________________________________  
 
Years of Experience with Historic Preservation________________________________________ 
 
License Number: _________________ CA License Classification/Type: ________________ 
 
 
Name Under Which Subcontractor is Licensed: ______________________________________  
  
Subcontractor’s Address: _______________________________________________________  
 
Specific Description of Sub-Contract: ______________________________________________  
 
Years of Experience with Historic Preservation________________________________________ 
 
License Number: _________________ CA License Classification/Type: ________________ 
 
 
Name Under Which Subcontractor is Licensed: ______________________________________  
  
Subcontractor’s Address: _______________________________________________________  
 
Specific Description of Sub-Contract: ______________________________________________  
 
Years of Experience with Historic Preservation________________________________________ 
 
License Number: _________________ CA License Classification/Type: ________________ 
 
 
Subcontractors listed must be properly licensed under the laws of the State of California for the 
type of work which they are to perform.  Do not list alternate subcontractors for the same work. 
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REFERENCES  (Page 1 of 2) 
B2012-26 

 
 
(Historic work similar in magnitude and degree of difficulty completed by Contractor within the past 
five [5] years.) 
 

1. Name (Firm/Agency):  
 Address:  
 Contact Person:  Telephone No.:   
 Title of Project:  
 Project Location:  
 Date of Completion:  Contract Amount: $ 

 
 

2. Name (Firm/Agency):  
 Address:  
 Contact Person:  Telephone No.:   
 Title of Project:  
 Project Location:  
 Date of Completion:  Contract Amount: $ 

 
 

3. Name (Firm/Agency):  
 Address:  
 Contact Person:  Telephone No.:   
 Title of Project:  
 Project Location:  
 Date of Completion:  Contract Amount: $ 

 
 

4. Name (Firm/Agency):  
 Address:  
 Contact Person:  Telephone No.:   
 Title of Project:  
 Project Location:  
 Date of Completion:  Contract Amount: $ 
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REFERENCES (Continued) Page 2 of 2 
 
 

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all 
work done within said five years (attach additional sheets if necessary).  Note if work was done as 
subcontractor [include only subcontract amount]: 
 

 
Work Description & Contract Amount

 
Agency

Date 
Completed 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
Contractor’s License No.:    Class:  _________________________  
 
 a. Date first obtained:    Expiration  ______________________  
 

b. Has License ever been suspended or revoked?    
 
  If yes, describe when and why:   ____________________________________________  
 

c. Any current claims against License or Bond?    
 
  If yes, describe claims:  ___________________________________________________  
 
Principals in Company  (List all – attach additional sheets if necessary): 
 
 NAME TITLE LICENSE NO. 
  (If Applicable) 
 
_______________________     
 
_______________________     
 
_______________________     
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VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS 
 

B2012-26 
 
 

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance 
or violations of Federal, State or Local labor laws and/or business or licensing regulations 
within the past five (5) years relating to your construction projects? 

 
 Yes/No: ____________________ Federal/State:____________________ 
 
 
 If “yes,” identify and describe, (including agency and status):   
 

  
 
  
 
  

 
 
 Have the penalties been paid?  Yes/No:   
 
 
 
2. Does your firm or its officers have any ongoing investigations by any public agency 

regarding violations of the State Labor Code, California Business and Professions Code or 
State Licensing Laws? 

 
 Yes/No: ______  Code/Laws: ____________  Section/Article: _______________ 
  
 If “yes,” identify and describe, (including agency and status):   
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DISQUALIFICATION OR DEBARMENT 
 
 
 
 

Has your firm, any officer of your firm, or any employee who has a proprietary interest in 
your firm ever been disqualified, removed, or otherwise prevented from bidding on, 
performing work on, or completing a federal, state or local project because of a violation 
of law or a safety regulation?  Yes/No: _______________.  If yes, provide the following 
information (if more than once, use separate sheets): 
 
 
Date: _______________   Entity:   
 
 
Location:   
 
 
Reason:   
 
   
 
   
 
   
 
   
 
 
Provide Status and any Supplemental Statement:   
 
   
 
   
 
   
 
   
 
 
Has your firm been reinstated by this entity?   Yes/No:   
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PERFORMANCE BOND 

B2012-26 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That we,  as Principal(s) and  a 
corporation, incorporated, organized, and existing under the laws of the State of _____________, 
and authorized to execute bonds and undertakings and to do a general surety business in the 
State of California, as Surety, are jointly and severally held and firmly bound unto the City of 
Torrance, a municipal corporation, located in the County of Los Angeles, State of California, in the 
full and just sum of:  _________________________ Dollars ($__________________), lawful 
money of the United States of America, for the payment of which sum, well and truly to be made, 
we bind ourselves and our respective heirs, executors, administrators, representative, successors 
and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that:  WHEREAS, said Principal(s) have/has 
entered into, or are/is about to enter into, a certain written contract or agreement, dated as of the 
______ day of ____________, 20____, with the said City of Torrance for the Construction of THE 
PACIFIC ELECTRIC RAILROAD BRIDGE REHABILITATION AND BEAUTIFICATION ,B2012-
26,all as is more specifically set forth in said contract or agreement, a full, true and correct copy of 
which is hereunto attached, and hereby referred to and by this reference incorporated herein and 
made a part hereof; 
 
NOW, THEREFORE, if the said Principal(s) shall faithfully and well and truly do, perform and 
complete, or cause to be done, performed and complete, each and all of the covenants, terms, 
conditions, requirements, obligations, acts and things, to be met, done or performed by said 
Principal(s), including any guarantee period as set forth in, or required by, said contract or 
agreement, all at and within the time or times, and in the manner as therein specified and contem-
plated, then this bond and obligation shall be null and void; otherwise it shall be and remain in full 
force, virtue and effect. 
 
The said Surety, for value received, hereby stipulates and agrees that no amendment, change, 
extension of time, alteration or addition to said contract or agreement, or of any feature or item or 
items of performance required therein or thereunder, shall in any manner affect its obligations on or 
under this bond; and said Surety does hereby waive notice of any such amendment, change, 
extension of time, alteration, or addition to said contract or agreement, and of any feature or item 
or items of performance required therein or thereunder. 
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PERFORMANCE BOND (CONTINUED) B2012-26 
 
 
In the event any suit, action or proceedings is instituted to recover on this bond or obligation, said 
Surety will pay, and does hereby agree to pay, as attorney's fees for said City, such sum as the 
Court in any such suit, action or proceeding may adjudge reasonable. 
 
 
EXECUTED, SEALED AND DATED this _________ day of ___________________, 20____. 
 
 
CORPORATE SEAL    PRINCIPAL(S): 
 
 BY        
 
 
 BY        
 
 
CORPORATE SEAL    SURETY: 
 
 BY       
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LABOR AND MATERIAL BOND 
B2012-26 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
 
That we, _____________________________________________________________________  
As Principal(s) and __________________________________________________________ a 
corporation, incorporated, organized, and existing under the laws of the State of ______________, 
and authorized to execute bonds and undertakings and to do a general surety business in the 
State of California, as Surety, are jointly and severally held and firmly bound unto: 
 
(a) The State of California for the use and benefit of the State Treasurer, as ex-officio 

Treasurer and custodian of the Unemployment Fund of said State; and 
 
(b) The City of Torrance, California; and 
 
(c) Any and all persons who do or perform or who did or performed work or labor upon or in 

connection with the work or improvement referred to in the contract or agreement 
hereinafter mentioned; and 

 
(d) Any and all materialmen, persons, companies, firms, association, or corporations, supplying 

or furnishing any materials, provisions, provender, transportation, appliances or power, or 
other supplies used in, upon, for or about or in connection with the performance of the work 
or improvement contracted to be executed, done, made or performed under said contract or 
agreement; and 

 
(e) Any and all persons, companies, firms, associations, or corporations furnishing, renting, or 

hiring teams, equipment, implements or machinery for, in connection with, or contributing 
to, said work to be done or improvement to be made under said contract or agreement; and 

 
(f) Any and all persons, companies, firms, associations, or corporations who supply both work 

and materials; 
 
 
and whose claim has not been paid by said Principal(s), in full and just sum of 
___________________ Dollars ($___________), lawful money of the United States of America, for 
the payment of which will and truly to be made, said Principal(s) and said Surety do hereby bind 
themselves and their respective heirs, executors, administrators, representatives, successors and 
assigns, jointly and severally, firmly by these presents. 
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LABOR AND MATERIAL BOND (CONTINUED) 
 
 
THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, THAT:  WHEREAS, said 
Principal(s) have/has entered into or are/is about to enter into a certain written contract or 
agreement, dated as of the _______ day of __________________20 ___, with the City of 
Torrance for the Construction ofTHE PACIFIC ELECTRIC RAILROAD BRIDGE REHABILITATION 
AND BEAUTIFICATION ;B2012-26, all as is more specifically set forth in said contract or 
agreement, a full, true and correct copy of which is hereunto attached, and hereby referred to and 
by this reference incorporated herein and made a part hereof; 
 
NOW, THEREFORE, if the said Principal(s) (or any of his/her, its, or their subcontractors) under 
said contract or agreement fails or fail to pay: 
 
(1) For any materials, provisions, provender, transportation, appliances, or power, or other 

supplies; or 
 
(2) For the hire of any teams, equipment, implements, or machinery; or 
 
(3) For any work or labor; supplies, furnished, provided, used, done or performed in, upon, for 

or about or in connection with the said work or improvement; or 
 
(4) For amounts due under the Unemployment Insurance Act of the State of California with 

respect to such work or improvement; 
 
the Surety on this bond will pay the same in an amount not exceeding the sum hereinabove 
specified in this bond; and, also, in case suit is brought upon this bond, said Surety will (and does 
hereby agree to) pay a reasonable attorney's fee, to be fixed and taxed as costs, and included in 
the judgment therein rendered. 
 
This bond shall (and it is hereby made to) insure to the benefit of any and all persons entitled to file 
claims under Section 1192.1 of the Code of Civil Procedure of the State of California, so as to give 
a right of action to them or their assigns in any suit brought upon this bond, all as contemplated 
under the provisions of Section 4205 of the Government Code, and of Chapter 1 of Title 4 of Part 3 
of the Code of Civil Procedure, of the State of California. 
 
This bond is executed and filed in connection with said contract or agreement hereunto attached to 
comply with each and all of the provisions of the laws of the State of California above mentioned or 
referred to, and of all amendments thereto, and the obligors so intend and do hereby bind 
themselves accordingly. 
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LABOR AND MATERIAL BOND (CONTINUED) 
 
 
The said Surety, for value received, hereby stipulates and agrees that no amendment, change, 
extension of time, alteration, or addition to said contract or agreement, or of any feature or item or 
items of performance required therein or thereunder, shall in any manner affect its obligations on or 
under this bond; and said Surety does hereby waive notice of any such amendment, change, 
extension of time, alteration, or addition to said contract or agreement, and of any feature or item 
or items of performance required therein or thereunder. 
 
EXECUTED, SEALED AND DATED this ______ day of __________________, 20  
 
 
 
 
CORPORATE SEAL    PRINCIPAL: 
 
       BY       
 
 
 
 
 
 
CORPORATE SEAL    SURETY: 
 
       BY       
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PUBLIC WORKS AGREEMENT 
 
This PUBLIC WORKS AGREEMENT (“Agreement”) is made and entered into as of 
__________________________________________, 20___ (the “Effective Date”), by and between 
the CITY OF TORRANCE, a municipal corporation (“CITY”), and 
_________________________________ (“CONTRACTOR”). 
 
RECITALS: 
 
A. The CITY wishes to retain the services of an experienced and qualified CONTRACTOR to 

construct the THE PACIFIC ELECTRIC RAILROAD BRIDGE REHABILITATION AND 
BEAUTIFICATION ; 

 
B. In order to obtain the desired services, The CITY has circulated a Notice Inviting Bids for 

the construction of the THE PACIFIC ELECTRIC RAILROAD BRIDGE REHABILITATION 
AND BEAUTIFICATION Notice Inviting Bids No. B2012-26 (the “NIB”); and 

 
C. CONTRACTOR has submitted a Bid (the “Bid”) in response to the NIB. CONTRACTOR 

represents that it is qualified to perform those services requested in the Plans and 
Specifications.  Based upon its review of all Bids submitted in response to the NIB, The 
CITY is willing to award the contract to CONTRACTOR. 

 
AGREEMENT: 
 
1. SERVICES TO BE PERFORMED BY CONTRACTOR 
 

CONTRACTOR will provide the services and install those materials listed in the Plans and 
Specifications, which are on file in the Engineering Department.  The NIB and the Plans 
and Specifications are made a part of this Agreement.  A copy of the Bid is attached as 
Exhibit A. 
 

2. TERM 
 

Unless earlier terminated in accordance with Paragraph 4 below, this Agreement will 
continue in full force and effect for threeyears from the Effective Date. 

 
3. COMPENSATION 
 

A. CONTRACTOR’s Fee. 
 
For services rendered pursuant to this Agreement, CONTRACTOR will be paid in 
accordance with CONTRACTOR’s Bid; provided, however, that in no event will the 
total amount of money paid the CONTRACTOR, for services initially contemplated 
by this Agreement, exceed the sum of $__________________ (“Agreement Sum”), 
unless otherwise first approved in writing by the CITY. 

 
B. Schedule of Payment. 
 

Provided that the CONTRACTOR is not in default under the terms of this 
Agreement, upon presentation of an invoice, CONTRACTOR will be paid monthly, 
within 30 days after the date of the monthly invoice. 
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4. TERMINATION OF AGREEMENT 
 

A. Termination by CITY for Convenience. 
 

1. CITY may, at any time, terminate the Agreement for CITY’s convenience and 
without cause. 

 
2. Upon receipt of written notice from CITY of such termination for CITY’s 

convenience, CONTRACTOR will: 
 

a) cease operations as directed by CITY in the notice; 
b) take actions necessary, or that CITY may direct, for the protection 

preservation of the work; and 
c) except for work directed to be performed prior to the effective date of 

termination stated in the notice, terminate all existing subcontracts and 
purchase orders and enter into no further subcontracts and purchase orders. 

 
3. In case of such termination for CITY’s convenience, CONTRACTOR will be 

entitled to receive payment for work executed; and costs incurred by reason of 
such termination, along with reasonable overhead and profit on the work not 
executed. 

 
B. Termination for Cause. 

 
1. If either party fails to perform any term, covenant or condition in this Agreement 

and that failure continues for 15 calendar days after the nondefaulting party gives 
the defaulting party notice of the failure to perform, this Agreement may be 
terminated for cause; provided, however, that if during the notice period the 
defaulting party has promptly commenced and continues diligent efforts to remedy 
the default, the defaulting party will have such additional time as is reasonably 
necessary to remedy the default. 

 
2. In the event this Agreement is terminated for cause by the default of the 

CONTRACTOR, the CITY may, at the expense of the CONTRACTOR and its 
surety, complete this Agreement or cause it to be completed.  Any check or bond 
delivered to the CITY in connection with this Agreement, and the money payable 
thereon, will be forfeited to and remain the property of the CITY.  All moneys due 
the CONTRACTOR under the terms of this Agreement will be retained by the 
CITY, but the retention will not release the CONTRACTOR and its surety from 
liability for the default.  Under these circumstances, however, the CONTRACTOR 
and its surety will be credited with the amount of money retained, toward any 
amount by which the cost of completion exceeds the Agreement Sum and any 
amount authorized for extra services. 

 
3. Termination for cause will not affect or terminate any of the rights of the CITY as 

against the CONTRACTOR or its surety then existing, or which may thereafter 
accrue because of the default; this provision is in addition to all other rights and 
remedies available to the CITY under law. 
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C. Termination for Breach of Law. 
 

In the event the CONTRACTOR or any of its officers, directors, shareholders, 
employees, agents, subsidiaries or affiliates is convicted (i) of a criminal offense as an 
incident to obtaining or attempting to obtain a public or private contract or subcontract, 
or in the performance of a contract or subcontract; (ii) under state or federal statutes of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, receiving 
stolen property, or any other offense indicating a lack of business integrity or business 
honesty which currently, seriously, and directly affects responsibility as a public 
consultant or contractor; (iii) under state or federal antitrust statutes arising out of the 
submission of bids or proposals; or (iv) of violation of Paragraph 19 of this Agreement; 
or for any other cause the CITY determines to be so serious and compelling as to 
affect CONTRACTOR’s responsibility as a public consultant or contractor, including but 
not limited to, debarment by another governmental agency, then the CITY reserves the 
unilateral right to terminate this Agreement or to impose such other sanctions (which 
may include financial sanctions, temporary suspensions or any other condition deemed 
appropriate short of termination) as it deems proper.  The CITY will not take action until 
CONTRACTOR has been given notice and an opportunity to present evidence in 
mitigation. 
 

5. FORCE MAJEURE 
 

  If any party fails to perform its obligations because of strikes, lockouts, labor disputes, 
embargoes, acts of God, inability to obtain labor or materials or reasonable substitutes for 
labor or materials, governmental restrictions, governmental regulations, governmental 
controls, judicial orders, enemy or hostile governmental action, civil commotion, fire or other 
casualty, or other causes beyond the reasonable control of the party obligated to perform, 
then that party’s performance shall be excused for a period equal to the period of such 
cause for failure to perform. 

 
6. RETENTION OF FUNDS 
 

CONTRACTOR authorizes the CITY to deduct from any amount payable to CONTRACTOR 
(whether or not arising out of this Agreement) any amounts the payment of which may be in 
dispute or that are necessary to compensate the CITY for any losses, costs, liabilities, or 
damages suffered by the CITY, and all amounts for which the CITY may be liable to third 
parties, by reason of CONTRACTOR’s negligent acts or omissions or willful misconduct in 
performing or failing to perform CONTRACTOR’s obligations under this Agreement.  In the 
event that any claim is made by a third party, the amount or validity of which is disputed by 
CONTRACTOR, or any indebtedness exists that appears to be the basis for a claim of lien, 
the CITY may withhold from any payment due, without liability for interest because of the 
withholding, an amount sufficient to cover the claim.  The failure of the CITY to exercise the 
right to deduct or to withhold will not, however, affect the obligations of CONTRACTOR to 
insure, indemnify, and protect the CITY as elsewhere provided in this Agreement. 

 
7. THE CITY’S REPRESENTATIVE 
 

The Public Works Director is designated as the “City Representative,” authorized to act in 
its behalf with respect to the work and services specified in this Agreement and to make all 
decisions in connection with this Agreement.  Whenever approval, directions, or other 
actions are required by the CITY under this Agreement, those actions will be taken by the 
City Representative, unless otherwise stated.  The City Manager has the right to designate 
another City Representative at any time, by providing notice to CONTRACTOR. 
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8. CONTRACTOR REPRESENTATIVE(S) 
 

The following principal(s) of CONTRACTOR are designated as being the principal(s) and 
representative(s) of CONTRACTOR authorized to act in its behalf with respect to the work 
specified in this Agreement and make all decisions in connection with this Agreement: 

 
    _____________________________________ 
    _____________________________________ 
    _____________________________________ 
 
9. INDEPENDENT CONTRACTOR 
 

The CONTRACTOR is, and at all times will remain as to the CITY, a wholly independent 
contractor.  Neither the CITY nor any of its agents will have control over the conduct of the 
CONTRACTOR or any of the CONTRACTOR’s employees, except as otherwise set forth in 
this Agreement.  The CONTRACTOR may not, at any time or in any manner, represent that 
it or any of its agents or employees are in any manner agents or employees of the CITY. 

 
10. BUSINESS LICENSE 
 

The CONTRACTOR must obtain a City business license prior to the start of work under this 
Agreement, unless CONTRACTOR is qualified for an exemption. 

 
11. OTHER LICENSES AND PERMITS 
 

CONTRACTOR warrants that it has all professional, contracting and other permits and 
licenses required to undertake the work contemplated by this Agreement. 

 
12. FAMILIARITY WITH WORK 
 

By executing this Agreement, CONTRACTOR warrants that CONTRACTOR (a) has 
thoroughly investigated and considered the scope of services to be performed, (b) has 
carefully considered how the services should be performed, and (c) fully understands the 
facilities, difficulties and restrictions attending performance of the services under this 
Agreement.  If the services involve work upon any site, CONTRACTOR warrants that 
CONTRACTOR has or will investigate the site and is or will be fully acquainted with the 
conditions there existing, prior to commencement of services set forth in this Agreement.  
Should CONTRACTOR discover any latent or unknown conditions that will materially affect 
the performance of the services set forth in this Agreement, CONTRACTOR must 
immediately inform the CITY of that fact and may not  
proceed except at CONTRACTOR’s risk until written instructions are received from the 
CITY. 
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13. CARE OF WORK 
 

CONTRACTOR must adopt reasonable methods during the life of the Agreement to furnish 
continuous protection to the work, and the equipment, materials, papers, documents, plans, 
studies and other components to prevent losses or damages, and will be responsible for all 
damages, to persons or property, until acceptance of the work by the CITY, except those 
losses or damages as may be caused by the CITY’s own negligence. 

 
14. CONTRACTOR’S ACCOUNTING RECORDS; OTHER PROJECT RECORDS 
 

Records of the CONTRACTOR’s time pertaining to the project, and records of accounts 
between the CITY and the CONTRACTOR, will be kept on a generally recognized 
accounting basis.  CONTRACTOR will also maintain all other records, including without 
limitation specifications, drawings, progress reports and the like, relating to the project.  All 
records will be available to the CITY during normal working hours.  CONTRACTOR will 
maintain these records for three years after final payment. 

 
15. INDEMNIFICATION 
 

CONTRACTOR will indemnify, defend, and hold harmless CITY, the City Council, each 
member thereof, present and future, its officers, agents and employees from and against 
any and all liability, expenses, including defense costs and legal fees, and claims for 
damages whatsoever, including, but not limited to, those arising from breach of contract, 
bodily injury, death, personal injury, property damage, loss of use, or property loss however 
the same may be caused and regardless of the responsibility for negligence.  The obligation 
to indemnify, defend and hold harmless includes, but is not limited to, any liability or 
expense, including defense costs and legal fees, arising from the negligent acts or 
omissions, or willful misconduct of CONTRACTOR, its officers, employees, agents, 
subcontractors or vendors.  It is further agreed, CONTRACTOR’s obligations to indemnify, 
defend and hold harmless will apply even in the event of concurrent negligence on the part 
of CITY, the City Council, each member thereof, present and future, or its officers, agents 
and employees, except for liability resulting solely from the negligence or willful misconduct 
of CITY, its officers, employees or agents.  Payment by CITY is not a condition precedent to 
enforcement of this indemnity.  In the event of any dispute between CONTRACTOR and 
CITY, as to whether liability arises from the sole negligence of the CITY or its officers, 
employees, agents, subcontractors or vendors, CONTRACTOR will be obligated to pay for 
CITY’s defense until such time as a final judgment has been entered adjudicating the CITY 
as solely negligent. CONTRACTOR will not be entitled in the event of such a determination 
to any reimbursement of defense costs including but not limited to attorney’s fees, expert 
fees and costs of litigation. 

 
16. NON-LIABILITY OF THE CITY’S OFFICERS AND EMPLOYEES 
 

No officer or employee of the CITY will be personally liable to CONTRACTOR, in the event 
of any default or breach by the CITY or for any amount that may become due to 
CONTRACTOR. 
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17. INSURANCE 
 

A. CONTRACTOR must maintain at its sole expense the following insurance, which 
will be full coverage not subject to self insurance provisions: 

 
1. Automobile Liability, including owned, non-owned and hired vehicles, with at 

least the following limits of liability: 
 
a. Combined single limits of $2,000,000 per occurrence. 

 
2. General Liability including coverage for premises, products and completed 

operations, independent contractors, personal injury and contractual 
obligations with combined single limits of coverage of at least $3,000,000 per 
occurrence, with an annual aggregate of no less than $5,000,000. 

 
3. Workers’ Compensation with limits as required by the State of California and 

Employers Liability with limits of at least $1,000,000. 
 

B. The insurance provided by CONTRACTOR will be primary and non- 
 contributory. 
 
C. The CITY of Torrance, the City Council and each member thereof, members of 

boards and commissions, every officer, agent, official, employee and volunteer must 
be named as additional insureds under the automobile and general liability policies. 

 
D. CONTRACTOR must provide certificates of insurance and/or endorsements to the 

City Clerk of the City of Torrance before the commencement of work. 
 
E. Each insurance policy required by this Paragraph must contain a provision that no 

termination, cancellation or change of coverage can be made without thirty days 
notice to the CITY. 

 
F. CONTRACTOR must include all subcontractors as insureds under its policies or 

must furnish separate certificates and endorsements for each subcontractor.  All 
coverage for subcontractors will be subject to all of the requirements of this 
Paragraph 17. 

 
18. SUFFICIENCY OF INSURERS 
 

Insurance required by this Agreement will be satisfactory only if issued by companies 
admitted to do business in California, rated “B+” or better in the most recent edition of 
Best’s Key Rating Guide, and only if they are of a financial category Class VII or better, 
unless these requirements are waived by the Risk Manager of the CITY (“Risk Manager”) 
due to unique circumstances.  In the event the Risk Manager determines that the work or 
services to be performed under this Agreement creates an increased or decreased risk of 
loss to the CITY, the CONTRACTOR agrees that the minimum limits of any insurance 
policies and/or the performance bond required by this Agreement may be changed 
accordingly upon receipt of written notice from the Risk Manager; provided that 
CONTRACTOR will have the right to appeal a determination of increased coverage by the 
Risk Manager to the City Council of the CITY within 10 days of receipt of notice from the 
Risk Manager. 
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19. CONFLICT OF INTEREST 
 

A. No officer or employee of the CITY may have any financial interest, direct or 
indirect, in this Agreement, nor may any officer or employee participate in any 
decision relating to the Agreement that effects the officer or employee’s financial 
interest or the financial interest of any corporation, partnership or association in 
which the officer or employee is, directly or indirectly interested, in violation of any 
law, rule or regulation. 

 
B. No person may offer, give, or agree to give any officer or employee or former officer 

or employee, nor may any officer or employee solicit, demand, accept, or agree to 
accept from another person, a gratuity or an offer of employment in connection with 
any decision, approval, disapproval, recommendation, preparation or any part of a 
program requirement or a purchase request, influencing the content of any 
specification or procurement standard, rendering of advice, investigation, auditing, 
or in any other advisory capacity in any way pertaining to any program requirement, 
contract or subcontract, or to any solicitation or proposal. 

 
20. NOTICE 
 

A. All notices, requests, demands, or other communications under this Agreement will 
be in writing.  Notice will be sufficiently given for all purposes as follows: 

 
1. Personal delivery.  When personally delivered to the recipient:  notice is 

effective on delivery. 
 
2. First Class mail.  When mailed first class to the last address of the recipient 

known to the party giving notice:  notice is effective three mail delivery days 
after deposit in an United States Postal Service office or mailbox. 

 
3. Certified mail.  When mailed certified mail, return receipt requested:  notice 

is effective on receipt, if delivery is confirmed by a return receipt. 
 
4. Overnight delivery.  When delivered by an overnight delivery service, 

charges prepaid or charged to the sender’s account:  notice is effective on 
delivery, if delivery is confirmed by the delivery service. 

 
5. Facsimile transmission.  When sent by fax to the last fax number of the 

recipient known to the party giving notice:  notice is effective on receipt.  Any 
notice given by fax will be deemed received on the next business day if it is 
received after 5:00 p.m. (recipient’s time) or on a non-business day. 
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6. Addresses for purpose of giving notice are as follows: 
 

CONTRACTOR: ____________________________
 ____________________________
 ____________________________
 ____________________________
 Fax: ________________________
 
 

 

CITY: City Clerk
City of Torrance 
3031 Torrance Boulevard 
Torrance, CA90509-2970 
Fax:  (310) 618-2931 

 
B. Any correctly addressed notice that is refused, unclaimed, or undeliverable because 

of an act or omission of the party to be notified, will be deemed effective as of the 
first date the notice was refused, unclaimed or deemed undeliverable by the postal 
authorities, messenger or overnight delivery service. 

 
C. Either party may change its address or fax number by giving the other party notice 

of the change in any manner permitted by this Agreement. 
 
21. PROHIBITION AGAINST ASSIGNMENT AND SUBCONTRACTING 
 

This Agreement and all exhibits are binding on the heirs, successors, and assigns of the 
parties.  The Agreement may not be assigned or subcontracted by either the CITY or 
CONTRACTOR without the prior written consent of the other. 

 
22. INTEGRATION; AMENDMENT 
 

This Agreement represents the entire understanding of the CITY and CONTRACTOR as to 
those matters contained in it.  No prior oral or written understanding will be of any force or 
effect with respect to the terms of this Agreement.  The Agreement may not be modified or 
altered except in writing signed by both parties. 

 
23. INTERPRETATION 
 

The terms of this Agreement should be construed in accordance with the meaning of the 
language used and should not be construed for or against either party by reason of the 
authorship of this Agreement or any other rule of construction that might otherwise apply. 

 
24. SEVERABILITY 
 

If any part of this Agreement is found to be in conflict with applicable laws, that part will be 
inoperative, null and void insofar as it is in conflict with any applicable laws, but the 
remainder of the Agreement will remain in full force and effect. 
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25. TIME OF ESSENCE 
 

Time is of the essence in the performance of this Agreement. 
 
26. GOVERNING LAW; JURISDICTION 
 

This Agreement will be administered and interpreted under the laws of the State of 
California.  Jurisdiction of any litigation arising from the Agreement will be in Los Angeles 
County, California. 

 
27. COMPLIANCE WITH STATUTES AND REGULATIONS 
 

CONTRACTOR will be knowledgeable of and will comply with all applicable federal, state, 
county and city statutes, rules, regulations, ordinances and orders. 

 
28. WAIVER OF BREACH 
 

No delay or omission in the exercise of any right or remedy by a nondefaulting party on any 
default will impair the right or remedy or be construed as a waiver.  A party’s consent or 
approval of any act by the other party requiring the party’s consent or approval will not be 
deemed to waive or render unnecessary the other party’s consent to or approval of any 
subsequent act.  Any waiver by either party of any default must be in writing and will not be 
a waiver of any other default concerning the same or any other provision of this Agreement. 

 
29. ATTORNEY’S FEES 
 

Except as provided for in Paragraph 15, in any dispute, litigation, arbitration, or other 
proceeding by which one party either seeks to enforce its rights under this Agreement 
(whether in contract, tort or both) or seeks a declaration of any rights or obligations under 
this Agreement, the prevailing party will be awarded reasonable attorney’s fees, together 
with any costs and expenses, to resolve the dispute and to enforce any judgment. 

 
30. EXHIBITS 
 

All exhibits identified in this Agreement are incorporated into the Agreement by this 
reference. 
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31. CONTRACTOR’S AUTHORITY TO EXECUTE 
 

The persons executing this Agreement on behalf of the CONTRACTOR warrant that (i) the 
CONTRACTOR is duly organized and existing; (ii) they are duly authorized to execute this 
Agreement on behalf of the CONTRACTOR; (iii) by so executing this Agreement, the 
CONTRACTOR is formally bound to the provisions of this Agreement; and (iv) the entering 
into this Agreement does not violate any provision of any other Agreement to which the 
CONTRACTOR is bound. 

 
 
CITY OF TORRANCE,  
a Municipal Corporation  
 
 
 
__________________________________

 
 
 
By: ______________________________

Frank Scotto, Mayor  
 
ATTEST: 
 
 
 
 
___________________________________

 

Sue Herbers, City Clerk  
 
APPROVED AS TO FORM: 
 
JOHN L. FELLOWS III 
City Attorney 
 
 
 
By: _______________________________

 

(name) 
Deputy City Attorney 

 

 
 
Attachments: Exhibit A:  Bid 
 



 

A-1 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EXHIBIT A 
 

Bid 
 

[To be attached] 
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CITY OF TORRANCE, CALIFORNIA 
 

CONSTRUCTION OR SERVICE CONTRACT ENDORSEMENT 
 

 
To be attached to and made a part of all policies insuring the liability of any person, form or 
corporation performing services under contract for the City of Torrance. 
 
Not withstanding any inconsistent expression in the policy to which this endorsement is attached, 
or in any other endorsement now or hereafter attached thereto, or made a part thereof, the 
protection afforded by said policy shall: 
 
1. Include the City of Torrance as an additional insured.  (To include the elected officials, 

appointed officials, and employees.) 
 
2. Indemnify and save harmless the City of Torrance against any and all claims resulting from 

the undertaking specified in the contract known as: 
 

PROPOSAL, SPECIFICATIONS, BONDAND AFFIDAVIT 
FOR THE CONSTRUCTION OF 

THE PACIFIC ELECTRIC RAILROAD BRIDGE REHABILITATION AND BEAUTIFICATION  
 
 This hold harmless assumption on the part of the underwriters shall include all costs of 

investigation and defense, including claims based on damage to substructures not shown, 
not located on the plans, or shown incorrectly. 

 
3. Not be cancelled except by notice to the City Attorney of the City of Torrance at least thirty 

(30) days prior to the date of cancellation. 
 
4. Provide single limit for Bodily Injury Liability and Property Damage Liability combined, 

$1,000,000 each Occurrence, and $1,000,000 Aggregate. 
 
5. Limited classifications, restricting endorsements, exclusions or other special provisions 

contained in the policy shall not act to limit the benefits of coverage as they shall apply to 
the City of Torrance as enumerated in this endorsement.  However, nothing herein 
contained shall affect any rights of the insurer against the insured. 

 
6. It is further expressly agreed by and between the parties hereto that the following two 

provisions, (a) and (b), are a part of this contract: 
 
 (a) That the Contractor specifically agrees to comply with applicable provisions of 

Section 1777.5 of the Labor Code relating to the employment by contractor or 
subcontractor under it, of journeyman or apprentices, or workmen, in any 
apprenticeable craft or trade. 

 
 (b) By my signature hereunder, as Contractor, I certify that I am aware of the provisions 

of Section 3700 of the Labor Code which requires every employer to be insured 
against liability for Workers’ Compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions 
before commencing the performance of the work of this contract. 
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The limits of liability as stated in this endorsement apply to the insurance afforded by this 
endorsement notwithstanding that the policy may have lower limits of liability applying elsewhere in 
the policy. 

 
 
 
   ______________________________ 
   Duly Authorized Agent 
 

 
Attached to and forming part of 

Policy No.     

of the       

 

  
 
Date: _____     

Expiration Date:    
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WORKERS' COMPENSATION INSURANCE CERTIFICATION 
B2012-26 

 
 
In compliance with Section 7-4 of the Standard Specifications, the Contractor shall complete and 
submit the following certification with a Certificate of Insurance before execution of the contract. 
 
I am aware of, and will comply with, Section 3700 of the Labor Code, requiring every employer to 
be insured against liability for Workers' Compensation or to undertake self-insurance before 
commencing any of the work. 

 
 
 
  _____________________________ 
       CONTRACTOR 
 
 
 
  By: _________________________ 
 
 
  Title:_________________________ 
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SECTION E 
 
 

SPECIAL PROVISIONS 
 
 
 
 
 
 
 
 
 
 
The following Special Provisions supplement and amend the Standard Specifications for 
Public Works Construction (2003) and the Standard Specifications of the State of California 
Department of Transportation (Caltrans) 2006, as noted herein.  These Special Provisions 
have been arranged into a format that parallels the Standard Specifications for Public 
Works Construction. 
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PART 1 - GENERAL PROVISIONS 
 
SECTION 1: TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS 
 
1-2  DEFINITIONS 
 
Add or redefine the following: 
 
AGENCY– THE CITY OF TORRANCE, HEREIN REFERRED TO AS CITY. 
 
Board – The City Council of the City of Torrance, herein referred to as City Council. 
 
Caltrans– The State of California, Department of Transportation Standard Specifications, May 

2006 
 
Engineer – Engineer of the City of Torrance, acting either directly or through properly authorized 

agents, such agents acting within the scope of the particular duties entrusted to them. 
 
Claim– A separate demand by the Contractor for (A) a time extension, (B) payment of money 

or damages arising from work done by or on behalf of the Contractor pursuant to the 
Contract and payment of which is not otherwise expressly provided for or the claimant 
is not otherwise entitled to, or (C) an amount the payment of which is disputed by the 
Agency. 

 
1-3  ABBREVIATIONS 
 
1-3.2 Common Usage: 
 

Add the following abbreviations: 
 
 Approx Approximate 
 APWA American Public Works Association 
 UNION PACIFIC Union Pacific Railroad 
 CA City Arborist 
 Exist. Existing 
 HASP Health & Safety Plan 
 Med. Median 
 M.L. Main Line 
 OH Overhead 
 Ped. Pedestrian 
 Reconst. Reconstruct 
 Temp. Temporary 
 Theo. Theoretical 
 WM Wire mesh or water meter 

 
 
SECTION 2 - SCOPE AND CONTROL OF THE WORK 
 
2-1  AWARD AND EXECUTION OF CONTRACT 
 
Replace the entire subsection with the following: 
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 Within fifteen (15) working days after the date of the CITY’S award of contract, the Contractor 
shall execute and return all Contract Documents required by the CITY. The CITY reserves the right 
to terminate the award if the above requirement is not met.  Such termination will result in the 
forfeiture of the Proposal Guaranty. 
 
 The Contract shall not be considered binding upon the CITY until executed by the authorized 
CITY officials. 
 
 
2-4  CONTRACT BONDS 
 
Revise the second sentence of the fourth paragraph to read as follows: 
 
 The "Performance Bond" shall remain in effect for one year following the date specified in the 
Notice of Completion or, if no Notice of Completion is recorded, for one year following the date of 
final acceptance by the Engineer. 
 
2-5  PLANS AND SPECIFICATIONS. 
 
2-5.1 General.  Add the following sentence to the first paragraph to read as follows: 
 
 The Contractor shall maintain a control set of Plans and Specifications on the Work site at 
all times.  All final locations determined in the field, and any deviations from the Plans and 
Specifications, shall be marked in red on this control set to show as-built conditions.  Upon 
completion of the Work, the Contractor shall submit the control set to the Engineer for approval.  
Final payment will not be made until this requirement is met. 
 
Add the following subsections: 
 
2-5.1.1  Plans.  Included as part of the Contract Documents are the following, which show the 
location, character, dimensions or details of the Work: 
 

1) Project Plans 
 
  The existing utility information data provided with the Contract Documents are 

based on existing plans and documents.  The data is provided for information only.  
The Owner does not guarantee their accuracy and correctness.  If the Bidder in 
preparing the Bid Proposal uses this information, the Bidder assumes all risks 
resulting from conditions differing from the information shown.  The Bidder, in 
consideration for the information being provided, hereby releases the Owner and 
Consulting Engineer from any responsibility of obligation as to the accuracy of such 
information or for any additional compensation for work performed due to 
assumptions based on the use of such information. 

 
2) Standard Plans  

 
a. City of Torrance Standard Plans, latest edition 

 
b. Standard Plans for Public Works Construction, 2012, or latest promulgated by 

Public Works Standards, Inc. 
 

c. Standard Plans of the State of California Department of Transportation 
(Caltrans), 2006 or latest edition. 
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 Applicable Standard Plans for this project are included in the Appendices of these 
Specifications. 
 
2-5.1.2  Specifications.  The Work shall be performed or executed in accordance with these 
Special Provisions and the following: 
 

1) Standard Specifications for Public Works Construction, 2012 and supplements 
thereto, hereinafter referred to as the Standard Specifications, as written and 
promulgated by Public Works Standards, Inc.  The Standard Specifications are 
published by BNi Building News, Inc., 1612 South Clementine Street, Anaheim, CA 
92802, Phone: (800) 873-6397. 

 
2) When referenced in these Special Provisions, the State of California Department of 

Transportation (Caltrans) Standard Specifications, (2006 or latest edition). 
 

3) Secretary of Interior’s Standards for the Treatment of Historic Properties: 
Rehabilitation Treatment Approach. 

 
2-5.2 Precedence of Contract Documents.  Replace the entire subsection with the following:  
 
 If there is a conflict between any of the Contract Documents, the document highest in 
precedence shall control.  The order of precedence shall be as follows: 
 

1) Permits issued by other agencies. 
2) Change Orders (including Plans and Specifications attached thereto). 
3) Public Works Agreement 
4) Addenda 
5) Special and General Provisions 
6) Plans 
7) City Standard Plans 
8) Other Standard Plans 
9) Secretary of Interior’s Standards for the Treatment of Historic Properties: 

Rehabilitation Treatment Approach. 
10) Standard Specifications for Public Works Construction 
11) Reference Specifications 

 
 With reference to the Plans/Drawings, the order of precedence is as follows: 
 

1) Change Order plans govern over Addenda and Contract plans 
2) Addenda plans govern over Contract plans 
3) Contract plans govern over standard plans 
4) Detail plans govern over general plans 
5) Figures govern over scaled dimensions 

 
 Within the Specifications, the order of precedence is as follows: 
 

1) Change Orders 
2) Permits from other agencies and/or Supplemental Contract Agreements 
3) Special Provisions 
4) Instruction to Bidders 
5) Referenced Standard Plans 
6) Referenced Standard Specifications 
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 If the Contractor, in the course of the Work, becomes aware of any claimed errors or 
omissions in the Contract Documents or in the CITY's fieldwork, the Contractor shall immediately 
inform the Engineer.  The Engineer shall promptly review the matter, and if the Engineer finds an 
error or omission has been made the Engineer shall determine the corrective actions and advise 
the Contractor accordingly.  If the corrective work associated with an error or omission increases or 
decreases the amount of work called for in the Contract, the CITY shall issue an appropriate 
Change Order in accordance with 3-3.  After discovery of an error or omission by the Contractor, 
any related work performed by the Contractor shall be done at the Contractor's risk unless 
authorized by the Engineer. 
 
2-5.3  Submittals 
 
2-5.3.2  Working Drawings.  Add the following: 
 
 
2-5.3.4  Supporting Information. 

 
Replace 6) in the second paragraph with the following: 

 
6) Cast In Place Concrete: Per Project General Notes and Specifications 

 
Add the following to the second paragraph: 
 

9) Lumber Grade per Project General Notes 
 

10) Epoxy Injection Materials and Procedures per Project General Notes 
 

11) Reinforcing Steel per Project General Notes 
 
12) Epoxy Resin Anchor System per Project General Notes 

 
13) Historic Treatment Program 

 
 

 
In addition to the above, submittals may be required for any product, manufactured item, or 

system not specifically listed above. 
 
2-6  WORK TO BE DONE 
 
Add the following: 
 
 The Work generally consists of: Phase One maintenance including spall repair, crack injection, 
guard rail replacement, vegetation removal, surface cleaning and lighting. 
 
As described in the Scope of Work Section of the General Notes on Sheet 1 of the working 
drawings. 
 
2-8  RIGHT-OF-WAY 
 
Add the following: 
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 Rights-of-way, easements, or rights-of entry for the Work, as shown on the plans, will be 
provided by the Agency with the exception of Railway rights-of-way which is described in 7-16 
herein.  
 
2-9 SURVEYING 

 
2-9.2 Survey Service.  Replace the first two paragraphs with the following: 
 
 All construction surveying necessary to complete the Work shown on the Plans and provided in 
these Contract Documents shall be accomplished by or under the direction of a Registered Land 
Surveyor or Registered Civil Engineer authorized to practice land surveying in the State of 
California, retained and/or provided by the Contractor.  The CITY reserves the right to direct 
additional construction survey work to be performed at no additional cost when the City determines 
it is required to adequately construct the Work. 

 The Contractor shall notify the Engineer in writing at least 2 working days prior to the actual 
survey.  The Contractor shall provide any required the traffic control necessary for construction 
surveying. 

 Stakes shall be set and stationed by the Contractor for curbs, curbs and gutters, sidewalks, 
access ramps, cross gutters, driveways, headers, storm drains, sewers, water lines, spandrels, 
catch basins, rough grade, and other items as necessary.  A corresponding cut or fill to finished 
grade (or flow line) shall be indicated on a grade sheet.  A copy of each grade sheet shall be 
furnished to the Engineer.  If any construction survey stakes are lost or disturbed and need to be 
replaced, such replacement shall be by the Contractor at its expense. 
 
 Construction stakes shall consist of the following: 
 

a. One set of paving stakes 
 

b. Line and grade of new curb and gutter 
 

c. Line and grade of existing features shown on the plan to be replaced in kind 
sufficient for their construction 

 
 
 
 The Contractor shall submit to the City within 2 days after completion of each respective 
survey, setting of each stake and heading check a copy of the survey notes and calculations 
certified by the licensed Land Surveyor for the following: 
 

a. Level and horizontal control circuit for survey control. 
 

b. Grade sheets for stakes 
 

c. Grade sheets for curb and gutter 
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Add the following subsection 
 
2-9.2.1 Survey Services by City.  

 

 Prior to disturbing any survey monument, the Contractor shall notify, in writing, the Engineer. 
Failure by the Contractor to notify the Engineer will result in the contractor being financially 
responsible for the re-establishment of any disturbed survey monument. If and when needed, the 
Surveyor will re-establish centerline, centerline tie monuments and easements disturbed by the 
contractor during construction. However, the Engineer has the sole authority to determine whether 
or not said disturbance(s) is warranted or excessive in number for the purpose of determining 
financial responsibility of either the City or contractor for any re-establishment. The Surveyor will 
re-establish centerline, centerline tie monuments and easements after this contract is completed. 
  
 
2-9.5  Payment. 
 
 Full compensation for Contractor Required SURVEYING shall be on a Lump Sum basis per the 
Contract bid price for SURVEYING.   All costs for construction surveying including, but not limited 
to, construction staking, professional services, office calculations, furnishing all labor, materials, 
equipment, tools and incidentals, and for doing all work involved shall be considered as included. 
 
2-10  AUTHORITY OF BOARD AND ENGINEER 
 
Add the following: 
 
 Failure of the Contractor to comply with the requirements of the Contract Documents, or to 
follow the directions of the Engineer, and/or to immediately remedy such noncompliance or to 
follow directions, may, upon notice from the Engineer, result in the suspension of the Contract 
monthly progress payments.  Any monthly progress payments so suspended may remain in 
suspension until the Contractor is in compliance with the Contract Documents and the directions of 
the Engineer, as determined by the Engineer. 
 
2.11  INSPECTION 
 
Replace the entire subsection with the following: 
 
 The Work is subject to inspection and approval by the Engineer.  The Contractor shall notify the 
Engineer a minimum of 48 hours in advance of the required inspection. 
 
 The Engineer will make, or have made, such inspections and tests as he deems necessary to 
see that the Work is in conformance with the Contract Documents.  In the event such inspections 
or tests reveal noncompliance with the Contract Documents, the Contractor shall bear the cost of 
such corrective measures as deemed necessary by the Engineer, as well as the cost of 
subsequent re-inspection and re-testing.    
 
 Work done in the absence of inspection by the Engineer may be required to be removed and 
replaced under the inspection of the Engineer, and the entire cost of removal and replacement, 
including the cost of all materials which may be furnished by the CITY and used in the work thus 
removed, shall be borne by the Contractor, regardless of whether the work removed is found to be 
defective or not.  Work covered without the approval of the Engineer shall, if so directed by the 
Engineer, be uncovered to the extent required by the Engineer, and the Contractor shall similarly 
bear the entire cost of performing all the work and furnishing all the materials necessary for the 
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removal of the covering and its subsequent replacement, including all costs for additional 
inspection. 
 
 The Engineer and any authorized representatives shall at all times have access to the Work 
during its construction at shops and yards as well as the Work site.  The Contractor shall provide 
every reasonable facility for ascertaining that the materials and workmanship are in accordance 
with the Contract Documents. 
 
 Inspection of the Work shall not relieve the Contractor of the obligation to fulfill all conditions of 
the Contract. 
 
Add the following subsections: 
 
2-11.1 Special Inspection Fees.  If the Contractor elects to work under this Contract more than 8 
hours/day or more than 40 hours/week, Saturday, Sunday, or CITY holidays, the Contractor shall 
arrange with the Engineer for the required inspection service and pay the Special Inspection Fees 
which will be charged at the following rates: 
 
   Mondays through Fridays - $100.00 per hour 
   Saturdays, Sundays, Holidays - $1,000.00 per day 
 
 Fees may be deducted from payments due to the Contractor at the discretion of the Engineer. 
 
 If the Contractor works under this contract at times other than within the allowed working 
hours without permission from or prior arrangement with the Engineer, the Contractor will be 
charged a lump sum amount of $2,000.00 for each occurrence, in addition to the above fees.  The 
amount will be deducted from a Progress Payment. 
 
 
2-11.2.3  Inspections During Construction.  During the construction, the Contractor shall make 
the Work site available for periodic inspections by the regulatory agencies.  These agencies may 
include: Los Angeles County Department of Health Services, Los Angeles Regional Water Quality 
Control Board, the State of California Department of Health Services Drinking Water Field 
Operations Branch, and CITY Water Department. 
 
2-11.3 Material Inspection/Testing and other City Expenses. 
 

(a) If a City subcontractor hired to perform material inspection and/or testing is required to 
work additional time to perform inspection and testing as a result of an action or delay 
caused by the Contractor, except for specific work allowed by the Engineer, the 
subcontractor may charge the City an additional fee.  The Engineer may deduct the 
additional fee for said inspection and testing from a Progress Payment to the 
Contractor.  The Engineer also may deduct the cost to perform additional testing 
when an initial test fails to meet the requirements of this Contract.  The typical rates 
for material testing and inspection are available upon request from the Public Works 
Department. 

 
(b) If the Contractor does not comply with a requirement of these Special Provisions or if 

it does not respond, after being informed, to a request by the Engineer to amend a 
site condition that jeopardizes the public health, safety or welfare, the Engineer may 
direct City crews to perform the work.  For each occurrence, the City may charge the 
Contractor a base charge in the amount of $750 in addition to all costs incurred by 
City crews for labor, equipment and materials.  The standard rates for City crews are 
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available upon request from the Public Works Department. 
 

(c) For each sign, drum, barricade, warning device, flagger or other type of required 
traffic control device that is not provided in accordance with the approved Traffic 
Control Plans, unless otherwise authorized by the Engineer, the Engineer may deduct 
$50 per day from a Progress Payment for each missing device.  The deduction does 
not apply to a device that is fraudulently removed by non-construction personnel. 

 
(d) Temporary lane closures maintained prior to 8:30 A.M. and/or after 3:30 P.M. may 

have a negative economic effect on the local residential, commercial or industrial 
community.  Unless a temporary lane closure is otherwise authorized, the Engineer 
may deduct a fee from a Progress Payment for each temporary lane closure 
maintained prior to 8:30 A.M. or after 3:30 P.M.  The fee will be assessed at a rate of 
$700 per each travel lane per each thirty (30) minute interval, or fraction thereof. 

 
2-13  CONCRETE MATERIALS REPORT 

 
 

SECTION 3 – CHANGES IN WORK 
 
 
3.3  EXTRA WORK 
 
3-3.1 General.  Add the following: 
 
 Payment for additional work and all expenditures in excess of the Contract price must be 
authorized in writing by the Engineer.  Such authorization shall be obtained by the Contractor prior 
to engaging in additional work.  It shall be the Contractor's sole responsibility to obtain written 
approval from the Engineer for any change(s) in material or in the work proposed by suppliers or 
subcontractors.  No payment shall be made to the Contractor for additional work which has not 
been approved in writing, and the Contractor hereby agrees that it shall have no right to additional 
compensation for any work not so authorized. 
 
 The Contractor shall be responsible to provide all data and to obtain all approvals required by 
the Specifications, including submittal of Daily Extra Work Reports.  No claims or extras shall be 
approved by the Engineer unless all work was done under the direction of and subject to the 
approval of the Engineer.  Disputed work claims shall comply with 3-3 as modified herein. 
 
3-3.2.2  Basis for Establishing Costs.  Replace  the second paragraph of part (c) with the 
following: 
 
 The Contractor will be paid for the use of equipment at the lower of the actual rental rates 
paid by the Contractor or the rental rates listed for such equipment in either the "Rental Rate Blue 
Book" published by Dataquest, Inc., 1290 Ridder Park Drive, San Jose, California 95131; 
telephone (408) 971-9000 or the California Department of Transportation publication entitled 
“Labor Surcharge and Equipment Rates” available at the Caltrans web site, 
www.dot.ca.gov/hq/eqsc/inforesources.htm , which is in effect on the date upon which the work is 
accomplished, and that  hereby is made a part of the Contract, regardless of ownership or any 
rental or other agreement, if such may exist, for the use of such equipment entered into by the 
Contractor.  If it is deemed necessary by the Engineer to use equipment not listed in the said 
publication, a suitable rental rate will be established by the Engineer.  The Contractor may furnish 
any cost data that might assist the Engineer in the establishment of such rental rate. 
 

http://www.dot.ca.gov/hq/eqsc/inforesources.htm�
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3-3.2.3 Markup.  Replace the entire subsection with the following: 
 
 The markups mentioned hereinafter shall include, but are not limited to, all costs for the 
services of superintendents, project managers, timekeepers and other personnel not working 
directly on the change order, and pickup or yard trucks used by the above personnel.  These costs 
shall not be reported as labor or equipment elsewhere except when actually performing work 
directly on the change order and then shall only be reported at the labor classification of the work 
performed. 
 
 (a)  Work by Contractor.  The following percentages shall be added to the Contractor’s costs 
and shall constitute the mark-up for all overhead and profit, which shall be deemed to include all 
items of expense not specifically designated as cost or equipment rental in Subsections 3-3.2.2(a), 
3-3.2.2(b), and 3-3.2.2(c). 
 
 Labor    20 
 Materials    15 
 Equipment Rental 15 
 Other Expenditures 15 

 
 To the sum of the costs and markups provided for in this subsection, one (1) percent shall be 
added as compensation for bonding. 

 
 (b)  Work by Subcontractor.  When any part of the extra work is performed by a 
subcontractor, the markup established in 3-3.2.3(a) shall be applied to the subcontractor’s actual 
cost of such work.  A markup of ten (10) percent on the first $5,000 of the subcontracted portion of 
the extra work and a mark-up of 5 percent on work added in excess of $5,000 of the subcontracted 
portion of the extra work may be added by the Contractor. 
 
 The markups specified in parts (a) and (b) above shall be considered as including, but not 
limited to, the Contractor’s labor costs for personnel not working directly on the extra work, 
including the cost of any tools and equipment that they may use.  Such costs shall not be reported 
as labor or equipment costs elsewhere except when they are actually used in the performance of 
the extra work.  Labor costs shall in that case be reported for the labor classification corresponding 
to the type and nature of extra work performed. 
 
 
 
SECTION 4 – CONTROL OF MATERIALS 
 
4-1 MATERIAL AND WORKMANSHIP 
 
4-1.1 General.Add the following paragraph after the second paragraph: 
 
 If the work, or any portion thereof, shall be damaged in any way, or if any defective materials or 
faulty workmanship shall be discovered at any time prior to the final payment, the Contractor shall 
forthwith, at its own cost and expense, repair said damage, or replace such defective materials, or 
remedy such faulty workmanship in a manner satisfactory tothe Engineer. 
 
4-1.2 Protection of Work and Materials.Add the following: 
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 The Contractor shall assume all risks and expense of interference and delay in his operations, 
and the protection from or the repair of damage to improvements being built under the contract, as 
may be caused by water of whatever quantity from floods, storms, industrial waste, irrigation, 
underground or other sources.  However, the Contractor shall be entitled to an extension of time in 
accordance with the provisions of Subsection 6-6.  The Contractor shall also assume full 
responsibility and expense of protecting, or removing and returning to the site of Work, all 
equipment or materials under his care endangered by any action of the elements. 
 
 Furthermore, the Contractor shall indemnify and hold the City harmless from all claims or suits 
for damages arising from his operations in dewatering the Work and control of water. 
 
SECTION 5 – UTILITIES 
 
5-1  LOCATION 
 
Add the following: 
 
The Contractor shall provide coordination with all the utility companies involved and shall provide 
protection from damage to their facilities. The Contractor shall be responsible for repair or re-
placement to said facilities made necessary by its failure to provide required protection. The Con-
tractor is required to include utility requirements in the Construction Schedule per Section 6-1.  
 
The Contractor shall utilize the services of "Underground Service Alert-Southern California" for 
utility locating in all public right-of-ways by calling 811 at least 48 hours prior to any excavation.  
 
Underground lines that are potentially hazardous such as oil company lines, natural gas mains, 
and electrical conduits will be carefully located by the owner as provided in the Standard 
Specifications. The Contractor shall take special precautions in determining the precise location 
and depth of these structures to insure that they will not be damaged by its operations.  
 
Substitute the following for the last paragraph:  
 
Prior to starting construction, the Contractor shall be responsible to determine the location and 
depth of all utilities which have been marked by the respective owners and which may affect or be 
affected by its operations. The Contractor also shall determine the location and depth of each 
service connection, whether or not marked.  
 
Full compensation for such work shall be considered as included in the prices bid for other items or 
work. If a utility which was marked or a service connection is found to interfere with the work after 
construction has commenced, the Contractor shall be solely responsible for all costs of any delay 
and for any costs which could have been avoided if the Contractor had located the utility prior to 
start of construction. 
 
 
SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF THE WORK 
 
6-1  CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK 
 
Replace the entire subsection with the following: 
 
6-1.1  General.  Within ten (10) and no later than fifteen (15) working days after the date of the 
CITY’s execution of the Contract, the Contractor shall submit a proposed construction schedule to 
the Engineer for approval.  The schedule shall be in accordance with 6-1.2 and 6-1.3 and shall be 
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in sufficient detail to show chronological relationship of all activities of the Work.  These include, 
but are not limited to: estimated starting and completion dates of various activities, submittal of 
shop drawings to the Engineer for approval, procurement of materials and scheduling of 
equipment.   
 
 Prior to issuing the Notice to Proceed, the Engineer will schedule a Pre-Construction Meeting 
with the Contractor to review the proposed construction schedule and delivery dates, arrange utility 
coordination and clarify inspection procedures. 
 
 Notwithstanding any other provisions of the Contract, the Contractor shall not be obligated to 
perform any work and the CITY shall not be obligated to accept or pay for any work performed by 
the Contractor prior to delivery of a Notice to Proceed.  The CITY's knowledge of work being 
performed prior to delivery of the Notice to Proceed shall not obligate the CITY to accept or pay for 
such work.  The Contractor shall provide all required Contract bonds and evidences of insurance 
prior to commencing work at the site. 
 
6-1.2  Criteria.  The construction schedule shall conform to the following criteria: 
 

1) The schedule shall be prepared using the latest version of either Primavera, Microsoft 
Project or approved equal.  

 
2) Work activities shall be based on the items of work per 2-6, and the following: 

 
a) Contract unit price items shall be subdivided into those portions to be constructed 

during each stage or phase of construction. 
 

b) Lump sum items shall be subdivided into those portions to be constructed during 
each stage or phase of construction. 

 
3) Required submittals and shop drawings shall be included as activities. 

 
4) Work to be performed by subcontractors shall be identified and shown as work 

activities. 
 

5) Start and completion dates of each activity shall be illustrated. 
 

6) Completion of all Work under the Contract shall be within the time specified in 6-7 of 
these Special Provisions and in accordance with the Plans and Specifications. 

 
6-1.3  Requirements.  In preparing the construction schedule, the following items shall be 

considered: 
 

1) Sequence of Construction - The Contractor shall sequence the Work in a manner to 
expeditiously complete the project with a minimum of inconvenience to the adjacent 
properties and to conform to the following: 

 
2) Vegetation removals per PART 4, section 4900. 

 
3) Concrete removal - All concrete removed shall be hauled off the Work site no later than 

the calendar day following the day that the excavation is performed. 
 

4) Historic Treatments per Part 4 Section 1000. 
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5) Irrigation systems - Irrigation systems disrupted by the Contractor shall not be left 
inoperable for more than three working days. 

 
6) Subsection 307-1.3 regarding the ordering of materials. 

 
 
7) Potholing as discussed in Section 9 of this Specification. No potholing or trenching is to 

take place on west bound Torrance Boulevard due to construction moratorium or 
through the railroad track vicinity. 

 
8) All Work shall only be performed between the hours of 7:00 a.m. and 5:00 p.m. unless 

otherwise approved by the Engineer. 
 

9) A move-in period of 15 calendar days will be allowed starting on the date in the Notice 
to Proceed.   

 
Should the Contractor fail to meet these requirements, the Engineer reserves the right to 

prohibit the Contractor from making further removals until the clean up, construction, or 
rehabilitation of sprinklers is in conformance with the aforementioned requirements.  Furthermore, 
if after notice is given to the Contractor to perform work to meet these requirements, and the 
Contractor refuses or for any reason fails to perform sufficiently to meet these schedules, CITY 
may perform said work and charge the Contractor for all costs incurred. 
 
6-1.4 Updates. 
 The Contractor shall submit 3 copies of an updated construction schedule to the Engineer on 

the first working day of each month.  The updated construction schedule shall indicate the progress 
of all work items and the schedule for all upcoming work items. 
 
Furthermore, if the Contractor makes a significant change in the construction schedule or method 

of operations after commencing construction, or if the schedule fails to reflect the actual upcoming 
work or progress of work, the Contractor shall submit to the Engineer anupdated construction 
schedule. The updated construction schedule shall be submitted prior to commencing any work 
considered to be “re-scheduled”.The Contractor shall submit 3 copies of any updated construction 
schedule to the Engineer and within 2 calendar days following the day of which the existing 
construction schedule was deemed “inaccurate”, 
 
6-1.5  Payment 
 Full compensation for complying with all requirements of Section 6-1.4 will be considered as 
included in the contract lump sum bid price for CONSTRUCTION SCHEDULE.  If the Contractor 
fails to timely submit any updated Construction Schedule to the Engineer, the CITY may deduct an 
appropriate and reasonable amount from the Contract unit price for each work day after the due 
date, thereafter. After the fifth subsequent working day, the Contractor will not be compensated for 
the updated schedule, regardless of whether or not it is eventually submitted.  
 
 
6-7  TIME OF COMPLETION 
 
6-7.1  General.  Replace the first sentence with the following: 
 
 The Contractor shall complete the work within 60working days from the start date specified in 
the Notice to Proceed. 
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6-8  COMPLETION, ACCEPTANCE AND WARRANTY 
 
Replace the second paragraph with the following: 
 

If, in the Engineer’s judgment, the Work, or portion of the entire Work, has been completed and 
is ready for acceptance, the Engineer will so certify and will determine the date when the Work was 
completed.  This will be the date when the Contractor is relieved from responsibility to protect the 
Work.  The Engineer may cause a Notice of Completion to be filed and recorded with the Los 
Angeles County Recorder’s Office.  At the Engineer’s option, the Engineer may certify acceptance 
to the City Council who may then cause a Notice of Completion to be filed and recorded with the 
Los Angeles County Recorder’s Office. 

 
Add the following:  
 
It is the intent of the Specifications that only first-class materials and workmanship will be 
acceptable. The Contractor shall take all necessary measures to protect work from damage and 
prevent accidents and vandalism during any and all phases of the work.  
 
Until the final acceptance of the work by the City, by written action of the Engineer, the Contractor 
shall have the charge and care thereof and will bear the risk of injury or damage to any part of the 
work by the action of the elements, vandalism or any other cause. The Contractor shall rebuild, 
repair, restore, and make good all injuries or damages to any portion of the work occasioned by 
any cause before its completion and acceptance and will bear the expense thereof.  
 
A partial list of causes for rejection of work includes:  

  
 Raveling  
 Color variations  
 Deliberate defacing by vandals  

 
Add the following subsection: 
 

 6-8.1  Manufacturer’s Warranties.  Manufacturer's warranties shall not relieve the Contractor of 
liability under these Specifications.  Such warranties only shall supplement the Contractor's 
responsibility. 
 
 The Engineer may, at his option, require a manufacturer's warranty on any product offered for 
use. 
 
6-9  LIQUIDATED DAMAGES 
 
In each of the two paragraphs, substitute "$2,000.00” in place of "$250" as the amount of the 
liquidated damages per each consecutive calendar day. 
 
Add the following paragraph: 
 
The Contractor shall complete all construction on or before Friday, December 14, 2012 or within 60 
days of the Notice to Proceed, whichever comes first.  Failure to do so will result in liquidated 
damages.   
 
6-11 SEQUENCE OF CONSTRUCTION 
 
Contractor shall submit a detailed sequence of construction prior to the start of construction. 
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SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 
 
 
7-3  LIABILITY INSURANCE 
 
Replace the second sentence of the second paragraph with the following: 
 

 The Contractor must maintain at its sole expense insurance, conforming to the 
requirements of Article 17, “INSURANCE” of the Public Works Agreement.  

 
Add the following: 
 
 The Contractor must include all subcontractors as insureds under its policies or must furnish 
separate certificates and endorsements for each subcontractor. 
 
7-5  PERMITS 
 
Replace the second paragraph with the following: 
 
 The Contractor shall obtain a City of Torrance Business License and a no-fee Construction 
Excavation Permit before commencing construction.  The Contractor shall obtain a no-fee 
Electrical permit from the City before commencing installation of new electrical services as 
applicable. 
 
Add the following: 
 
Full compensation for complying with the above requirements shall be considered as included in 
the bid items to which the permits are appurtenant. 
 
 
7-6  THE CONTRACTOR'S REPRESENTATIVE 
 
Add a third paragraph to the section stating the following: 
 
 The Contractor’s Representative shall be approved by the CITY prior to the start of the Work.  If 
the designated representative is rejected, the Contractor shall immediately designate another 
representative in writing and submit to the City for consideration.  The CITY shall have the 
authority to require the Contractor to remove its representative and/or alternate representative at 
any time and at no cost to the CITY. 
 
7-8  PROJECT SITE MAINTENANCE. 
 
7-8.5  Temporary Light, Power, and Water.  Add the following: 
 
 The Contractor shall obtain a construction water meter from the CITY by calling Torrance 
Customer Service Center 1-855-354-5623.  A $1,000 deposit is required and refundable upon 
return of the meter in good working condition.  The Contractor shall pay for the water used, at the 
CITY’s current water rates.  
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7-8.6  Water Pollution Control.  Add the following subsections: 

7-8.6.1 7-8.6.1 Best Management Practices (BMPs). 
 
 The Contractor shall implement appropriate BMPs as contained in the California Storm Water 
Best Management Practice Handbooks, Volume 3 Construction BMP Handbook and the Los 
Angeles County Department of Public Works Best Management Practices Handbook for 
Construction Activities.  These publications are available from: 
 

Los Angeles County 
Department of Public Works 
Cashier’s Office 
900 S. Fremont Avenue 
Alhambra, CA 91803 
Telephone (626) 458-6959 

 
The Contractor shall have a minimum of two (2) readily accessible copies of each publication 

on the Work site at all times. 
 

The CITY, as a permittee, is subject to enforcement actions by the State Water Resources 
Control Board, the Environmental Protection Agency and private citizens. The CITY may assess 
the Contractor a penalty of $1,000 for each calendar day that the Contractor has not fully 
implemented the appropriate BMPs and/or is otherwise in noncompliance with these provisions.  In 
addition, the CITY will deduct, from the final payment due the Contractor, the total amount of any 
fines levied on the CITY, plus legal and staff costs, as a result of the Contractor’s lack of 
compliance with these provisions and/or less than complete implementation of the appropriate 
BMPs. 
 

Full compensation for the implementation of BMPs, including the construction, removal, and the 
furnishing of all necessary labor, equipment, and materials, shall be considered as included in the 
price bid for the various items of work. 
 
7-8.6.4  Payment  Full compensation for implementation and maintenance of BMPs, including 
the construction, removal, and the furnishing of all necessary labor, equipment, and materials, shall 
be considered as included in the lump sum price bid for the NPDES COMPLIANCE/BMPs. 
 
7-8.8  Contractor's Storage Yard.  The Contractor shall be responsible for obtaining a storage 
yard for the duration of the work.  If the proposed location of the yard is located within the 
boundaries of the CITY, the Contractor shall obtain prior approval from the Engineer. 
 
7-8.9  Graffiti Removal.  The Contractor shall maintain the Work, all of its equipment, and all traffic 
control devices, including signage, free of graffiti throughout the duration of the Contract.  The 
Contractor shall respond to any request from the Engineer to remove graffiti within 4 hours of 
notification.  Should the Contractor fail to respond to such request, the CITY reserves the right to 
make other arrangements for the requested graffiti removal and deduct the cost from any monies 
due the Contractor. 
 
7-9  PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS 
 
Add the following paragraph: 
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The Contractor shall be responsible to protect all new concrete work from being etched, 
scratched or otherwise marked or having wet slough material deposited thereon.  If new concrete 
work is marked, the Contractor shall replace it at its expense in accordance with 303-5.7 of these 
special provisions. 
 
Add the following subsections: 
 
7-9.1  Replacement of Plantings.  The Contractor shall be responsible to replace any lawn or 
plant damaged by Contractor's operations, at its expense, to the satisfaction of the Engineer.   
 
7-9.2  Replacement of Sprinkler Systems.  Damaged sprinklers shall be replaced so that the 
area watered by the original system iswatered by the reconstructed system without undue waste of 
water.  Any additional material or work required to obtain said adequate coverage shall be 
furnished by the Contractor, at its expense.   
 

 7-9.3  Trees.  The Contractor shall exercise all necessary precautions so as not to damage or 
destroy any trees or shrubs not designated for removal and shall not trim or remove any trees 
unless such trees have been approved for trimming or removal by the Engineer.  Tree trimming 
and replacement shall be accomplished in accordance with the following requirements 
 
 (a) Trimming.  Symmetry of the tree shall be preserved; no stubs, splits torn 

branches or torn roots left; clean cuts to be made close to trunk or large branch.  
Spikes shall not be used for climbing live trees.  All cuts over one and one-half 
inches in diameter shall be coated with a suitable tree wound paint as approved 
by the Engineer. 

 
 (b) Replacement.  The Contractor shall immediately notify the Engineer if any tree 

not designated for removal is damaged by its operations.  If, in the opinion of the 
Engineer, the damage is such that replacement is necessary, the Contractor 
shall replace the tree at its own expense.  The tree shall be of a like variety as 
the tree damaged, subject to the approval of the Engineer.  The size of the tree 
shall be minimum 24” box size.  

 
 
7-10  PUBLIC CONVENIENCE AND SAFETY 
 
7-10.1  Traffic and Access.  Add the following before the last paragraph: 
 

The Contractor shall provide the necessary measures to prevent oversized truck traffic 
during overhead construction on bridge.  Message boards along with detours shall be implemented 
to assure the diversion of oversized truck traffic. 
 
Replace the fourth paragraph with the following: 
 
 Vehicular access to driveways shall be maintained to the properties. Add the following 
before the last paragraph: 
 
Unless the Contractor makes other arrangements satisfactory to the owners, the Contractor shall 
provide vehicular access to all establishments requiring such access for receiving or delivering 
materials or supplies.  
 
At least (3) days prior to starting work at any location, the Contractor shall distribute written notices 
to businesses that will be impacted by the work.  The City will provide the notice. 
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Should any change in these requirements be necessitated by extraordinary occurrences or 
requirements during the execution of the work, the Contractor shall obtain prior written approval of 
the Engineer.   
  
Add the following subsections: 
 
7-10.1.2  Minimum Requirements for Maintaining Traffic Flow.  The Contractor shall observe 
the following minimum requirements: 
 

a) Unless otherwise permitted by this Contract or authorized by the Engineer, all 
roadways, driveways, travel and turning lanes, sidewalks and access ramps shall 
remain open at all times. 

 
b) At a minimum, the Contractor shall maintain one (1) twelve (12) foot-wide lane open 

in each direction between the hours of 7:00 a.m. and 5:00p.m.  All travel lanes shall 
be kept open all other times. 

 
c)  Traffic signs, flaggers, warning devices, safety traffic devices and, on select streets, 

electronic arrow boards for diverting and directing traffic shall be furnished, installed 
and maintained by the Contractor throughout the project. 

 
 
7-10.1.3  Temporary Pavement Markings.  If permanent pavement markings cannot be restored 
by the end of the work shift in which they were obliterated, temporary markings shall be provided 
by the Contractor prior to leaving the Work site on all streets except any street closed to through 
traffic.  These temporary markings shall be as follows: 
 
 Temporary lane lines and/or centerlines shall consist of day/night reflectorized raised pavement 
markers, approved by the Engineer, spaced approximately twenty-four (24) feet apart.  A list of 
approved day/night reflectorized raised pavement markers may be obtained from the CITY. 
 
 Where approved by the Engineer, the Contractor may use reflectorized lines approximately 
twenty-four (24) inches long and four (4) inches wide, spaced approximately twenty-four (24) feet 
apart. 
    
 All temporary pavement markings and signs shall be maintained, or replaced as necessary by 
the Contractor, until permanent pavement markings are restored. 
 
7-10.1.4  Temporary Pavement Markers/Delineation.  Temporary pavement delineation shall be 
furnished, placed, maintained and removed in accordance with the provisions of Section 12-3.01, 
of the Caltrans Standard Specifications.  Nothing in these Special Provisions shall be construed as 
to reduce the minimum standards specified in the Manual of Traffic Controls published by Caltrans 
or as relieving the Contractor from responsibility as provided in 7-10 of these Special Provisions. 
 
 Whenever the work causes obliteration of pavement markers and/or delineation, the Contractor 
shall set in place temporary pavement markers/delineation prior to opening the traveled way to 
traffic.  All pavement markers/delineation, including but not limited to lane lines, centerlines, 
directional arrows, pavement legends, etc, shall be provided at all times for traveled ways open to 
traffic. 
 
 All work necessary to establish temporary pavement markers/delineation shall be performed by 
the Contractor.  Surfaces on which temporary pavement delineation is to be applied shall be 
cleaned of all dirt and loose material and shall be dry when the pavement delineation is applied.  
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Temporary pavement markers/delineation shall not be applied over existing pavement delineation 
or other temporary pavement delineation. 
 
 Temporary pavement markers/delineation shall be maintained until replaced with permanent 
pavement markers/delineation.  Temporary pavement delineation shall be removed when 1) it 
conflicts with the permanent pavement delineation; 2) a new traffic pattern is established or 3) as 
determined by the Engineer. 
 
 Temporary pavement delineation shall consist of temporary reflective raised pavement markers 
placed on lane lines and centerlines at longitudinal intervals of not more than 24 feet apart.  
Temporary reflective raised markers shall be the same color as the lane line or centerline the 
markers replace.  Temporary reflective raised pavement markers shall be, at the option of the 
Contractor, one of the following or approved equal: 
 
 Apex Universal Product No. 2SCSM-1W or 2SCSM-2Y markers manufactured by Apex 
Universal, 11033 Forest Place, Santa Fe Springs, CA 90607, Telephone (562) 944 8878  
 
 Flex-O-Lite Raised Construction Marker (RCM), manufactured by Flex-O-Lite, Lukens 
Company, P.O. Box 4366, St. Louis, MO63123-0166, Telephone (800) 325-9525. 
 
 Temporary reflective raised pavement markers shall be placed as directed by the Engineer. 
Temporary reflective raised pavement markers shall be applied to the pavement surface with the 
adhesive in accordance with the manufacturer's instructions. Epoxy adhesive shall not be used to 
apply temporary reflective raised pavement markers in areas where the pavement will not be 
removed. 
 
 Temporary lane line or centerline delineation consisting of temporary reflective raised 
pavement markers placed on longitudinal intervals of not more than twenty-four (24) feet, shall be 
used on lanes opened to public traffic for a maximum of fourteen (14) days.  Prior to the end of the 
fourteen (14) days the planned permanent pavement delineation, except permanent pavement 
markers, shall be placed.  If the planned permanent pavement delineation, exclusive of permanent 
pavement markers, is not placed within fourteen (14) days, the Contractor shall provide, at its 
expense, additional temporary pavement delineation as directed by the Engineer.  The additional 
temporary pavement delineation to be provided shall be equivalent to the pattern specified for the 
permanent traffic lines as determined by the Engineer. 

 
7-10.1.5  Temporary “No Parking" Signs.  The Contractor is responsible to post "Temporary No 
Parking" signs at least forty-eight (48) hours (two work days) in advance of the first date of 
enforcement.  Each sign must include the beginning and end dates and the hours in effect (if not 24 
hours/day), if applicable "Tow-Away" and "City of Torrance" must be written on the sign face. 
 
 
7-10.1.6 Payment 
 

1. All costs for the requirements for developing, construction and maintaining access and 
traffic shall be included in the Contract lump sum price for Traffic Control. 

 
2. All costs associated with the above requirements shall be included in the Contract lump 

sum bid price for Traffic Control. 
 

3. Full compensation for establishing, furnishing, placing, maintaining, and sandblasting of 
temporary striping/markings, temporary pavement markers/delineation shall be considered 
as included in the Contract lump sum bid price for Traffic Control and no extra costs will be 
allowed. Sandblasting striping shall not be allowed on east bound Torrance Blvd. 
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4. Full compensation for furnishing, placing, maintaining and removing temporary signs shall 

be considered as included in the Contract lump sum bid price for Traffic Control. 
 
7-10.3   Street Closures, Detours, Barricades. 
 
Add the following paragraph after the first paragraph: 
 
 In addition to the requirements of this subsection, the Contractor shall conform to the 
requirements for street closures, detours, and barricades as stipulated in the Special Provisions.  
However, deviations from the requirements stipulated in the Special Provisions may be permitted 
by the Engineer when such deviations are in the best interest of the City. 

 
Replace the second paragraph with the following: 
 
 The Contractor shall notify the Engineer, at least two (2) weeks in advance of closing or 
partially closing any street.  In addition, the Contractor shall notify the Transit Department at (310) 
618-6266, Torrance Police Department at (310) 328-3456 and Torrance Fire Department at (310) 
781-7040 at least two (2) working days in advance of such closing. 
 
  The Contractor shall immediately notify the above parties upon completion of the 
construction work and opening or reopening of any street or alley. 
 
Add the following: 
  
  The Contractor shall install, maintain, and remove all temporary delineators, barricades, 
lights, warning signs and other devices necessary to control traffic as specified in the project plans 
and these specifications. Materials for a temporary facility may be provided from new or used 
materials.  If used materials are provided, they shall be sound, in good condition and otherwise 
meet the requirements of new materials.  All traffic control devices shall be free of graffiti, and the 
Contractor shall be responsible to immediately clean and/or replace any device to the satisfaction 
of the Engineer. 
 
7-10.3.1  Payment 
 
 Full compensation for furnishing, installing, maintaining and removing the above traffic control 
devices shall be considered as included in the Contract lump sum price for Traffic Control. 
  
 
7-13  LAWS TO BE OBSERVED 
 
Add the following: 
 
  The Contractor shall obtain a CITY of Torrance Business License and a no-fee 
Construction Excavation Permit before commencing construction.  The Contractor shall obtain no-
fee Electrical from the City before commencing installation of new electrical services and/or on-site 
irrigation systems, as applicable. 
 
Add the following subsection: 
 
7-15  PROJECT CONSTRUCTION SIGNS AND PORTABLE CHANGEABLE MESSAGE SIGNS 
 
 The Contractor shall furnish and install two (2) Portable Changeable Message signs 
(PCMS) for use during construction. Each PCMS shall be manufactured by Solar Tech and be 
model MB2 (contact BC Rentals at (714) 279-6868 for information) or be an approved equal.  The 
Contractor shall install a locking device on each PCMS to prohibit access to the computer 



 

E-23 
 

keyboard. The Contractor shall provide to the Engineer the key or combination to each locking 
device and the computer password to each PCMS. Contractor shall relocate each PCMS as 
directed by Engineer at no additional cost to the City. 
 
7-15.1  Payment 
 
 Full compensation for furnishing, installing, maintaining, entering/modifying message 
screens, relocation on the job site and removal shall be per the contract unit bid price for 
PORTABLE CHANGEABLE MESSAGE SIGN. If the contractor does not possess the electronic 
equipment, on any working day, to enter or modify a message for a PCMS, the Engineer may 
deduct $50 per day, per each PCMS, from a Progress Payment until said message is entered or 
modified. 
 
Add the following subsection:  
 
7-16  RAILWAY RIGHTS-OF-WAY 
 
7-16.1  Railroad Operations 
 

Railroad tracks within the railroad right of way are active.  The ROW is owned by the UNION 
PACIFIC RAILROAD(UP).  References in this section are included in the Appendices. 
 

1. Tracks are under the control of UP.  Contractor activities shall be coordinated with UP.  
Work adjacent to any of these tracks will be governed by the rules of UP and other 
regulatory Agencies. Work around tracks shall be indicated in work schedule in order to 
coordinate accordingly. 
 

2. Contractor shall submit work plans and procedures for all work within the vicinity of 
operational tracks that may impact rail operations, in accordance with Exhibits C and C-1. 
 

 
Railroad traffic and operations occur Tuesdays and Thursdays, twice each day, to be verified 

by the contractor prior to work start.  The Contractor shall coordinate and schedule Work so the 
construction activities do not interfere with Railroad operations.  
 

The Contractor shall be responsible for becoming familiar with the train activity on these tracks 
in order to plan and perform the work. 
 
7-16.2   Payment 
 

There shall be no extra payment for coordination with UNION PACIFIC.  Full compensation 
for coordination shall be included in the Contract unit bid prices for the associated items of work for 
which it is needed.   
 
Any flagging performed by the Contractor shall be included in the Contract unit bid prices for the 
associated items of work for which it is needed. 
 
SECTION 9 - MEASUREMENT AND PAYMENT 
 
9-1  MEASUREMENT OF QUANTITIES FOR UNIT PRICE WORK 
 
Add the following sections: 
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9-1.2.1  Payment for Labor and Materials. 
 
 The Contractor shall pay and cause the subcontractors to pay any and all accounts for labor, 
including Worker's Compensation premiums, State Unemployment and Federal Social Security 
payments and all other wage and salary deductions required by law.  The Contractor also shall pay 
and cause the subcontractors to pay any and all accounts for services, equipment and materials 
used by it and the subcontractors during the performance of work under this contract.  All such 
accounts shall be paid as they become due and payable.  If requested by the Engineer, the 
Contractor shall immediately furnish the City with proof of payment of such accounts. 
 
9-1.2.2  Measurement and Payment 
 
 Payment of each item will include full compensation for furnishing all labor, materials, tools, 
equipment and backup equipment; transportation and technical competence for performing all work 
necessary to complete each item as indicated on the plans and as specified in these Contract 
Documents, including but not limited to obtaining all applicable certifications necessary for 
specialty personnel and major equipment in conformance with Subsection 7-5, and all other 
applicable permits; securing a storage yard to store all equipment and materials to be used on the 
job, disposal of waste materials, restoration of the site, etc.  The storage yard may also to be used 
as a temporary storage for excavated materials, and traffic control items.  Costs for 
mobilization/demobilization shall be included in the unit prices bid for each work item. 
 
9-2  LUMP SUM WORK 
 
Replace the second paragraph with the following: 
 
 The Contractor shall, within five (5) working days of receipt of a request from the Engineer, 
submit a complete breakdown of lump sum bid prices showing the value assigned to each part of 
the work, including an allowance for profit and overhead.  In submitting the breakdown, the 
Contractor certifies that it is not unbalanced and that the value assigned to each part of the work 
represents its estimate of the actual cost, including profit and overhead, of performing that part of 
the work.  The breakdown shall be sufficiently detailed to permit its use by the Engineer as one of 
the bases for evaluating requests for payment.  No extra costs shall be allowed for providing these 
breakdowns. 
 
9-3  PAYMENT 
 
9-3.2  Partial and Final Payment.  Replace the third paragraph with the following: 
 
 For each progress estimate, 10 percent will be deducted and retained by the CITY, and the 
remainder less the amount of all previous payments will be paid.  In addition 125% of the amount 
of outstanding “Stop Notices” shall be withheld. 
 
Add the following: 
 
 The Contractor shall submit all requests for payment on a Progress Payment Invoice to be 
provided by the CITY. 
 
 Prior to submittal of said invoice, all items for which payment is requested shall be checked and 
approved in writing by the Engineer.  No payments will be made unless all back-up data is 
submitted with the payment request and the Progress Payment Invoice is signed by both 
Contractor and Engineer. 
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9-3.4 Mobilization.  Replace the entire subsection with the following: 
 
 Mobilization shall include the provisions of the Construction Schedule, Best Management 
Practices and Storm Water Pollution Prevention Plan; site review; obtaining all permits, insurance, 
and bonds; moving onto the site all plant and equipment; furnishing and erecting plants, lifts and/or 
scaffolding, temporary buildings, and other construction facilities, and removal of same at 
completion of the Work; and other work, all as required for the proper performance and completion 
of the Work. 
 
 Mobilization shall also include, but not be limited to, the following items: 

 
(a) Moving on to the site of all Contractor's plant and equipment required for the first 

month's operations. 
 
(b) Installing temporary construction power and wiring. 
 
(c) Establishing fire protection system. 
 
(d) Developing construction water supply. 
 
(e) Providing on-site sanitary facilities and portable water facilities, as required. 
 
(f) Arranging for and erection of Contractor's work and storage yard. 
 
(g) Submittal of all required insurance certificates and bonds, including subcontractors. 
 
(h) Obtaining all Contractor required permits. 
 
(i) Posting all OSHA required notices and establishment of safety programs. 
 
(j) Potholing and the research and review as necessary to verify site conditions and 

utility locations. 
 
(k) Having the Contractor's Superintendent present at the job site full-time. 
 
(l) Removal(including all spray-painted markings on any surface),cleanup, and 

restoration 
 
(m) Obtaining equipment or formwork for lift and/or scaffolding.  

 
9-3.4.1  Payment 
 
 Payment for MOBILIZATION will be made on a basis lump sum. 
 
9-3.5  Noncompliance with Plans and Specifications.  Add the following section: 
 
 Failure of the Contractor to comply with any requirement of the Plans and Specifications, 
and/or to immediately remedy any such noncompliance upon notice from the Engineer, may result 
in suspension of Contract Progress Payments.  Any Progress Payments so suspended shall 
remain in suspension until the Contractor's operations and/or submittals are brought into 
compliance to the satisfaction of the Engineer.  No additional compensation shall be allowed as a 
result of suspension of Progress Payments due to noncompliance with the plans or specifications.  
The Contractor shall not be permitted to stop work due to said suspension of Progress Payments. 
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9-4  CLAIMS 
 
 The Contractor shall not be entitled to the payment of any additional compensation for any 
cause, including any act, or failure to act, by the CITY, or the happening of any event, thing or 
occurrence, unless the Contractor shall have given the CITY due written notice of potential claim 
as hereinafter specified. 
 
 The written notice of potential claim shall set forth the reasons for which the Contractor 
believes additional compensation will or may be due, the nature of the costs involved, and, insofar 
as possible, the amount of the potential claim.  Said notice shall be submitted on a form approved 
by the CITY at least forty-eight (48) hours (two working days) in advance of performing said work, 
unless the work is of an emergency nature, in which case the Contractor shall notify and obtain 
approval from the Engineer prior to commencing the work.  The Engineer may require the 
Contractor to delay construction involving the claim, but no other work shall be delayed, and the 
Contractor shall not be allowed additional costs for any said delay but may be allowed an 
extension of time if the Engineer agrees that the work delayed is a controlling element of the 
Construction Schedule.  The Contractor shall be required to submit any supporting data (or a 
detailed written explanation justifying further delay) within five (5) work days of a request from the 
Engineer and shall be responsible for all costs associated with any delays resulting from late 
and/or incomplete submittals.  By submitting a Bid, the Contractor hereby agrees that this 
subsection shall supersede 6-6.3 and 6-6.4 of the Standard Specifications. 
 
 It is the intention of this subsection that differences between the parties arising under and by 
virtue of the Contract be brought to the attention of the Engineer at the earliest possible time in 
order that such matters may be settled, if possible, or other appropriate action promptly taken.  The 
Contractor hereby agrees that it shall have no right to additional compensation for any claim that 
may be based on any such act, failure to act, event, thing or occurrence for which no written notice 
of potential claim as herein required was timely filed. 

 
 

 PART 2 - CONSTRUCTION MATERIALS 
 
SECTION 201 – CONCRETE, MORTAR, AND RELATED MATERIALS. 
 
201-2 Steel Reinforcement 
 
Add the following subsection: 
 
201-2.5 Measurement and Payment 
 
Payment for steel rebar shall be included in the Contract unit price for WOODEN GUARDRAIL. 
 
201-8 Concrete Patching 
 
See PART 4, section 3900 for specifications. 
 
 
201-9 Concrete Grout Injection 
 
See PART 4, section 3940 for specifications. 
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SECTION 209 – ELECTRICAL COMPONENTS 
 
Add the following subsection: 
 
209-6 ARCHITECTURAL IN-GROUND UP LIGHTING 
Architectural monument in-ground lighting shall be of the brand, type and size shown on the Plans 
and Specifications, or equivalent. 
 
Footing shall be constructed per plans and specifications. 
 
209-6.1 Measurement and Payment 
Payment for architectural lighting system shall be made per the Contract unit price for IN-GROUND 
LIGHT ASSEMBLY and shall include all conduits, handholes, footing, pull ropes, trenching, 
backfilling, footings, control panel, connections, temporary pavement and any other items 
necessary to perform the work.   
 
Payment for pull boxes shall be made per the Contract unit price for PULL BOXES. 
 
Payment for boring shall be made per linear foot per the Contract unit bid price for CONDUIT, 
WIRE, BORING.  
 
SECTION 210 – PAINT AND PROTECTIVE COATINGS 
 
210-6  ANTI-GRAFFITI COATING 
Anti-graffiti coating shall be applied to all concrete bridge surfaces. Product used shall be Sure 
Klean® Weather Seal Blok-Guard® & Graffiti Control II Water Repellent Specification, or equivalent 
as approved by the Engineer. 
 

 
Test Area  
Test a minimum 4 ft. by 4 ft. area on each type of concrete. Use the manufacturer’s application 
instructions. Let protective treatment test area cure before inspection. Keep test panels available 
for comparison throughout the protective treatment project.  
 
Manufacturer:  PROSOCO, Inc., 3741 Greenway Circle, Lawrence, KS 66046.  Phone: (800) 255-
4255; Fax: (785) 830-9797.  E-mail:  CustomerCare@prosoco.com 
 
Product Description 
Sure Klean® Weather Seal Blok-Guard® & Graffiti Control II is a clear-drying, water-based silicone 
emulsion for weatherproofing concrete block and other porous masonry materials and protecting 
them from graffiti attacks without altering the natural appearance. Blok-Guard® & Graffiti Control II 
is appropriate for interior and exterior use. Blok-Guard® & Graffiti Control II protects exterior walls 
exposed to normal weathering. Graffiti removal from treated surfaces is fast and easy using 
Defacer Eraser® Graffiti Wipe.  
 
Technical Data 
FORM: Milky white liquid 
SPECIFIC GRAVITY: 1.00 
pH: not applicable 
WT/GAL.: 8.32 pounds 
ACTIVE CONTENT: 6% 
TOTAL SOLIDS:  6% ASTM D 5095 
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FLASH POINT: >212 degrees F (>100 degrees C) 
FREEZE POINT: 32 degrees F (0 degrees C) 
SHELF LIFE:  1 year in tightly sealed, unopened container 
VOC CONTENT: <20 g/L, Low Solids Coating. Complies with all known federal, state and district 
AIM VOC Standards. 
 

 
 

PART 3 - CONSTRUCTION METHODS 
 
SECTION 300 – EARTHWORK 
 
300-1  CLEARING AND GRUBBING 
 
300-1.3   Removal and Disposal of Materials.   
 
300-1.3.1  General.  Replace the entire subsection with the following: 
 
 Unless otherwise stated on the Plans or Specifications, all material removed from the Work 
shall become the property of the Contractor and shall be disposed of in a lawful manner.  Clearing 
and Grubbing shall include, but not limited to removal of: 
 
1. All excess excavation material 
2. Trees, plants and stumps 
3. Debris 
4. Miscellaneous piles of debris 
5. Interfering portions of curb, gutters, asphalt and PCC concrete pavements and sidewalks 

(including base, where applicable) 
6. Abandoned underground conduits in conflict with construction 
7. Miscellaneous items as shown on the Plans.   
 
The Contractor shall conform to the following requirements: 
 

(a) The Contractor shall not start any removal work unless it is prepared to perform 
reconstruction work within 24 hours of the time removals were begun, unless 
otherwise approved by the Engineer. 

 
(b) The Contractor shall complete forming and pouring of PCC construction within five 

(5) working days following the removal of existing material at any location. 
 
(c) All concrete removed shall be hauled off the Work site no later than the calendar day 

following the day that the removal is performed.  
 
(d) In order to protect the public streets from deterioration due to hauling of materials, 

the Contractor shall submit, prior to the Pre-Construction Meeting, for approval a 
proposed route for hauling of materials for disposal. Upon approval, the Contractor 
shall strictly adhere to that route, unless written permission from the Engineer is 
obtained to change the route.  

 
 
300-1.3.2  Requirements.  Revise as follows: 
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Add subparagraphs (d), (e) and (f): 
 

(d) Trees.  The City maintains a tree conservation policy.  Unless otherwise shown on 
drawings or as noted in these specifications, all trees are to be protected in place.  
Demolition and destruction of trees and tree parts, including trunks, branches and 
foliage, shall be limited to tree removals as shown on the Plans or as noted in these 
specifications.  Root pruning and removals shall be limited to the minimum required 
to construct new improvements where trees are to be conserved. 
 

(e) Miscellaneous Removals and Relocations.   
Payment for miscellaneous removals shall be per the Contract Unit Price for the 
various items of work, and shall include full compensation for excavation, backfilling, 
grading, import if required, disposing of surplus material and appurtenant work. 
 

 
(f) Ivy/Vegetation Removal. 

Removal shall conform to requirements indicated in plans and PART 4, section 4900, 
Concrete Cleaning. 

 
 

300-1.3.3 PAYMENT 
Full compensation for all costs associated with Clearing and Grubbing shall be included in the 
contract lump sum bid price for CLEARING AND GRUBBING. 
 
SECTION 303 A – CONCRETE FOR BRIDGE 
 
 
303A-1 SPALL REPAIR 
 
Concrete for Bridge spalls shall conform to project plans and specifications and Part 4, section 
3900, Concrete Patching. 
 
303A-1.21 Payment  

The contract price paid per square foot for SPALL REPAIR shall include full compensation for 
furnishing all labor, materials, transportation, tools, equipment and incidentals and for doing all the 
work involved in cast-in-place concrete bridge construction, complete in place, including walls, 
abutments, deck, joint seals, earthwork, miscellaneous metal and associated items as shown on 
the plans, as specified in these special provisions, and as directed by the Engineer. 
 
 
 
303A-6  CRACK REPAIR 

Cracks in concrete bridge decks shall be repaired and sealed in conformance with the details 
shown in plans and Part 4, section 3940. 
 
303A-6.1 Payment 

The contract price paid per linear foot for CRACK REPAIR shall include full compensation for 
furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work involved 
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in constructing the joint seals and joint seal assemblies, including protecting, repairing, cleaning 
and saw cutting joints, complete in place, as shown on the plans, as specified in these 
specifications and the special provisions, and as directed by the Engineer. 
 

 
SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 
 
Add the following subsections: 
 
306-1.2.17  Conduits under railroad and street 
Replace the entire subsection with the following Caltrans subsections: 
  
86-2.05C Installation 
 
Add the following: 
 
No trenching shall be allowed through railroad or Torrance Boulevard right-of-ways. Conduits shall 
be placed by boring, only, in these sections per plans. Jacking pits for boring shall be a minimum of 
30’ from centerline of track. 
 
306-1.2.18 Payment 
 
 Payment for all trenching work in this subsection shall be included in the contract unit price 
for IN-GROUND LIGHT ASSEMBLY and shall include all conduits, pull ropes, backfilling, 
temporary pavement and any other items necessary to perform the work.   
 
Payment for all activity in this subsection shall be included in the contract unit price for CONDUIT, 
WIRE, BORING. 
 

 
 
306-1.3. Backfill and Densification.  
 
306-1.3.1  General.  Delete the seventh through the eleventh paragraphs and replace with the 
following: 
 
 Trenches shall be backfilled, per City of Torrance Standard Plan No. T116, with trench slurry 
backfill per 201-1 or CLSM per 201-6 to 1 inch below the existing pavement thickness, unless 
otherwise approved by the Engineer.  
 
 Where trench is greater than or equal to two feet wide, the trench shall be backfilled per City of 
Torrance Standard Plan No. T116, with suitable imported material, having a sand equivalent value 
of not less than 30, and shall be select granular material free from organic matter.  Imported 
backfill shall be in accordance with 306-1.3.7.  Backfill material shall be moistened to optimum 
moisture content and compacted to 95 percent of maximum density in the upper 3 feet and 90 
percent below the upper 3 feet. 
  
No trenching shall be allowed on the west bound Torrance Boulevard. 
 
Trees shall be protected from injury during construction operations.  No tree roots over 2 inches in 
diameter shall be cut without express permission of the Engineer.  Trees shall be supported during 
excavation as may be directed by the Engineer. 
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306-1.3.4  Backfilling Narrow Trenches.  Replace the first paragraph with the following: 
 
 Backfill for narrow trenches shall be per City of Torrance Standard Plan No. T116, with trench 
slurry backfill per 201-1 or CLSM per 201-6 to 1 inch below the existing pavement thickness, 
unless otherwise approved by the Engineer.  
 
 
 
SECTION 310 – PAINTING 
 
310-5  PAINTING VARIOUS SURFACES  
Add the following subsections: 
 
310-5.8 – Anti-Graffiti Coating 
   
 
310-5.8.1  Surface Preparation 
 
See PART 4, Section 4900- Concrete Cleaning 
 
310-5.8.2  Application 
 
Before applying, read “Preparation” and “Safety Information” sections in the Manufacturer’s 
Product Data Sheet for Weather Seal Blok-Guard® & Graffiti Control II.  Refer to the Product Data 
Sheet for additional information about application of Blok-Guard® & Graffiti Control II. Do not dilute 
or alter. 
 
For best results, apply Blok-Guard® & Graffiti Control II “wet-on-wet” to a visibly dry and absorbent 
surface. 

 
 Spray 

1. Using low-pressure (<50 psi) spray equipment, saturate, “wet-on-wet” spraying from the 
bottom up. Avoid excessive overlapping.  
For textured and porous surfaces, apply enough material to create 6 to 8 inch rundown 
below the contact point.  
For dense, smooth surfaces, apply enough in a single saturating application.  
Back roll all runs and drips for a uniform appearance. Over application may cause 
unacceptable color change. Always test. 

2. Let first application penetrate concrete surface for 2 to 3 minutes.  
For textured and porous surfaces, reapply in same saturating manner to ensure 
complete coverage of recessed surfaces. 

3.  Immediately brush out runs and drips to prevent build up. 
 

Brush or Roller 
Saturate uniformly. Let product penetrate for 2-3 minutes. Re-saturate. Brush out heavy 
runs and drips that don’t penetrate. 

 
Fluted architectural block: 

Saturate from the bottom up. Spray in an "overlapping X pattern" for complete coverage of 
recessed surfaces. Let the first application penetrate for 2-3 minutes. Re-saturate. Less will 
be needed for the second application.  
 

 Dense, Smooth Surface Application Instructions 
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Apply a single, suturing coat. Use enough to completely wet the surface without creating 
drips, puddles or rundown. DO NOT OVER APPLY. Test for application rate. 

 
 Second Coat/Porous Surface Application Instructions 

Some surfaces will need an additional coat for maximum protection. Apply the second wet-
on-wet coat as soon as the first application is dry to the touch or within one hour. Allowing 
more than one hour between coats could reduce the effectiveness of the second coat or 
cause darkening.  

 
Drying Time: Treated surfaces dry to the touch in 1 hour. Protect surfaces from rainfall for 6 
hours following treatment. Blok-Guard® & Graffiti Control II treatments gain water repellency 
properties in 24 hours. 
 
Graffiti Removal 
Remove most types of graffiti with Defacer Eraser® Graffiti Wipe or Enviro Klean ® SafStrip.  
 
Cleanup 
Cleanup tools, equipment and over spray with soap and warm water. Cleanup is more difficult 
from surfaces hotter than 95 degrees F (35 degrees C). 

 
310-5.9.4  Payment.    
 

Payment for paint removal and concrete cleaning shall be included in the contract lump sum 
price for PAINT REMOVAL/CLEANING. 

 
Payment for anti-graffiti coating application shall be included in the contract lump sum price for 
ANTI-GRAFFITI TREATMENT. 

 
 
316-5 REQUIREMENTS WHEN WORKING WITHIN, ADJACENT TO, OR ABOVE RAILROAD 

RIGHT-OF-WAY 
 
 

 The Contractor shall not enter any location, perform any work, or locate any piece of 
equipment within 13-feet of the nearest rail of any UNION PACIFIC-owned railroad track 
without prior authorization from the City of Torrance Engineer. Overhead clearance within 13 
feet of each side of the railroad track shall not fall below 15 feet above the railroad tracks.   
 
  The Contractor shall be responsible for the prevention of damage to railroad 
facilities, equipment and operating trains due to his activities.  In the event the Contractor 
damages railroad facilities or equipment, he shall immediately report the damage to UNION 
PACIFIC RAILROAD REPRESENTATIVE. The CITY must also be notified at the first 
opportunity following the incident.  Repair of damage caused by Contractor’s operations shall 
be at the expense of the Contractor and completed to the satisfaction of the UNION PACIFIC 
Roadmaster, or the CITY.      
 
 Upon completion of the work, the Contractor shall promptly remove all materials, tools, 
equipment, and leave the right-of-way in a clean, presentable condition satisfactory to the 
CITY.   
 
316-5.1 PAYMENT 
 
Payment shall be included in the contract lump sum price for PERMITS AND FEES. 
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PART 4 – HISTORIC TREATMENT PROCEDURES AND SPECIFICATIONS 
 
SECTION 1000: HISTORIC TREATMENT PROCEDURES 

 
PART 1 - GENERAL  

 
1.1 GENERAL  
 

A. This project involves rehabilitation of a historic bridge listed on the National Register 
of Historic Places.  Period of significance for the bridge is 1913, the year of 
construction.  The Contractor shall make every effort to comply with the following 
requirements:  

 
1. The Secretary of the Interior’s Standards for the Treatment of Historic Properties 

(Secretary’s Standards), rehabilitation treatment approach.  
 
2. Match existing concrete materials to maximum degree possible given present-day material 

availability and craftsmanship.  
 

3. Avoid unnecessary cutting and patching of existing historic materials.  
 

4. All workmen of all trades must be made aware of the special importance of this building and 
the special requirements of this section.  

 
5. Take special precautions in executing work to avoid damage to character-defining features, 

and retain historic materials to the greatest extent feasible.  Character-defining features that 
should be preserved and protected during construction include the following:  

 
a. Arches at east and west elevations, in addition to transverse interior arches 
b. Exterior and structural concrete, including reinforcing metals 
c. Railroad track remnants at deck; note that railroad tracks are not included in scope 

of work for this project 
 

1.2 SUMMARY  
 

This section includes general protection and treatment procedures for rehabilitation work.  
 

1.3 DEFINITIONS  
 

A. Period of Significance: The span of time during which a property attained significance for 
which it meets National Register of Historic Places eligibility criteria.  Period of significance 
for the Pacific Electric Bridge is 1913, the year of construction.   
 

B. Rehabilitation: Secretary’s Standards treatment approach, applicable to future work at the 
Pacific Electric Railroad Bridge, that acknowledges the need to alter or add to a historic 
property to meet continuing or changing uses while retaining the property’s historic 
character from the period of significance.   

 
C. Consolidate: To strengthen loose or deteriorated materials in place.  
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D. Dismantle: To disassemble and detach items by hand from existing construction to the 

limits indicated, using small hand tools and small one-hand power tools, so as to protect 
nearby historic surfaces; and legally dispose of dismantled items off-site, unless indicated 
to be salvaged or reinstalled.  

 
E. Existing to Remain: Existing items that are not to be removed or dismantled.  

 
F. Historic: Character-defining surfaces, materials, finishes, and overall appearance that shall 

be retained and repaired, as determined by the Engineer. Designated historic areas are 
generally described below:  
 

1. Rehabilitation Area:  Character-defining features in this area shall be repaired and 
restored to match original design and finish as closely as possible, as shown on 
Drawings:  

 
a. Spalls, delamination, and cracking along bridge arches, columns, soffit, 

flanges, walls and deck.  
 

G. Match: To blend with adjacent construction and manifest no apparent difference in material 
type, species, cut, form, detail, color, grain, texture, or finish; as approved by the Engineer.  

 
H. Reconstruct: To remove existing item, replicate damaged or missing components, and 

reinstall in original position.  
 

I. Refinish: To remove existing finishes to base material and apply new finish to match 
original or as otherwise indicated.  

 
J. Reinstall: To protect removed or dismantled item, repair and clean it as indicated for reuse, 

and reinstall it in original position, or where indicated.  
 

K. Remove: Specifically for historic spaces, areas, rooms, and surfaces, the term means to 
carefully detach an item from existing construction to the limits indicated, using hand tools 
and hand-operated power equipment, and legally dispose of it off-site, unless indicated to 
be salvaged or reinstalled.  

 
L. Repair: To correct damage and defects, retaining existing materials, features, and finishes 

while employing as little new material as possible. Includes patching, piecing-in, splicing, 
consolidating, or otherwise reinforcing or upgrading materials.  

 
M. Replace: To remove, duplicate, and reinstall entire item with new material. The original item 

is the pattern for creating duplicates unless otherwise indicated.  
 

N. Replicate: To reproduce in exact detail, materials, and finish, unless otherwise indicated.  
 

O. Reproduce: To fabricate a new item, accurate in detail to the original, and in either the 
same or a similar material as the original, unless otherwise indicated.  

 
P. Restore: To consolidate, replicate, reproduce, repair, and refinish as required to achieve the 

indicated results.  
 

Q. Retain: To keep existing items that are not to be removed or dismantled.  
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R. Reversible: New construction work, treatments, or processes that can be removed or 
undone in the future without damaging historic materials, unless otherwise indicated.  

 
S. Salvage: To protect removed or dismantled items and deliver them to Owner.  

 
T. Stabilize: To provide structural reinforcement of unsafe or deteriorated items while 

maintaining the essential form as it exists at present; also, to reestablish a weather-
resistant enclosure.  

 
U. Strip: To remove existing finish down to base material, unless otherwise indicated.  
 

1.4 SUBMITTALS 
 

A. Construction Schedule for Historic Treatments: Indicate the following for each activity to be 
performed on historic surfaces:  

 
1. Sequence of historic treatment work, with starting and ending dates, coordinated 

with other known work in progress. 
 

B. Preconstruction Documentation: Show preexisting conditions of adjoining construction and 
site improvements, including finish surfaces, that might be misconstrued as damage caused 
by historic treatment operations.  

 
C. Historic Treatment Program: Submit before work begins.  
 
D. Mock-Ups:  

 
1. Concrete repair: Use existing historic material at job site, create 60” x 24” job 

sample panel for Engineer’s approval. It shall show all joint, geometry and color, 
type of material and finish. It shall be protected and shall not be removed until 
authorized by the Engineer.  
 

E. In-ground LED lights per section 306. 
F. Timber for guardrails per section 06000.  
G. Anti-Graffiti Coating per PART 3, section 310-5 and PART 4, section 4900 

 
1.5 QUALITY ASSURANCE  
 

A. Historic Treatment Specialist Qualifications:  
 

1. Field Supervisor Qualifications: Supervisors experienced in historic treatment work 
similar in nature, material, design, and extent to that indicated for this Project. 
Supervisors shall be on Project site during times that historic treatment work is in 
progress  

 
2. Worker Qualification: Persons who are experienced in historic treatment work of 

types they will be performing.  
 

 
1.6 STORAGE AND PROTECTION OF HISTORIC MATERIALS  
 

A. Existing Historic Materials to Remain: Protect construction to remain against damage and 
soiling from construction work. Where permitted by Engineer, items may be dismantled and 
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taken to a suitable, protected storage location during construction work and reinstalled in 
their original locations after historic treatment and construction work in the vicinity is 
complete.  

 
B. Storage and Protection: When taken from their existing locations, catalog and store historic 

items within a weather tight enclosure where they are protected from wetting by rain, snow, 
condensation, or ground water, and from freezing temperatures.  

 
 

1. Identify each item with a nonpermanent mark to document its original location. 
Indicate original locations on plans elevations, sections, or photographs by 
annotating the identifying marks.  

 
2. Secure stored materials to protect from theft.  
 

PART 2 - PRODUCTS - (Not Used)  
 
PART 3 - EXECUTION  

 
3.1 EXAMINATION  
 
A. Preparation for Removal and Dismantling: Examine construction to be removed or 

dismantled to determine best methods to safely and effectively perform removal and 
dismantling work. Examine adjacent work to determine what protective measures will be 
necessary. Make explorations, probes, and inquiries as necessary to determine condition 
of construction to be removed or dismantled and location of utilities and services to 
remain that may be hidden by construction that is to be removed or dismantled.  

 
1. Verify that affected utilities have been disconnected and capped.  
 
2. Inventory and record the condition of items to be removed and dismantled for 

reinstallation or salvage.  
 
3. Before removal or dismantling of existing building elements that will be reproduced 

or duplicated in final Work, make permanent record of measurements, materials, 
and construction details required to make exact reproduction.  

 
 PROTECTION, GENERAL  

 
A. Ensure that supervisory personnel are on-site and on duty when historic treatment work 

begins and during its progress.  
 
B. Temporary Protection of Historic Materials:  

 
1. Protect existing historic materials with temporary protections and construction. Do 

not deface or remove existing materials.  
2. Do not attach temporary protection to historic surfaces except as indicated as part of 

the historic treatment program and approved by Engineer.  
 

C. Comply with each product manufacturer's written instructions for protections and 
precautions.  
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D. Protect against adverse effects of products and procedures on people and adjacent 
materials, components, and vegetation.  

 
 GENERAL HISTORIC TREATMENT  

 
A. Ensure that supervisory personnel are present when historic treatment work begins and 

during its progress.  
 
B. Halt the process of deterioration and stabilize conditions, unless otherwise indicated. 

Perform work as indicated on Drawings. Follow the procedures in subparagraphs below 
and procedures approved in historic treatment program.  

 
 

1. Retain as much existing material as possible; repair and consolidate rather than 
replace.  

 
2. Use additional material or structure to reinforce, strengthen, prop, tie, and support 

existing material or structure.  
 

3. Perform each operation with the gentlest and least potentially damaging method that 
is feasible.  

 
4. Use reversible processes wherever possible.  

 
5. Use historically accurate repair and replacement materials and techniques unless 

otherwise indicated.  
 

6. Record existing work before each procedure (preconstruction) and progress during 
the work with digital preconstruction documentation.  

 
C. Notify Engineer of visible changes in the integrity of material or components whether due to 

environmental causes including biological attack, UV degradation, freezing, or thawing; or 
due to structural defects including cracks, movement, or distortion.  

 
1. Do not proceed with the work in question until directed by Engineer.  
 

D. Where missing features are indicated to be repaired or replaced, provide materials 
matching adjoining historic materials, subject to the approval of Engineer.  

 
E. Where Work requires existing features to be removed or dismantled and reinstalled, 

perform these operations without damage to the material itself, to adjacent materials, or to 
the substrate.  

 
 
SECTION 3900 – CONCRETE PATCHING AND REPAIR 
 
Part 1 – GENERAL 
 
1.1 SUMMARY OF WORK 
 

A. For repairing board-formed cast-in-place concrete where spalls from cold joints or rusted 
steel reinforcing-bar occur. 
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1.2 DELIVERY, STORAGE, AND HANDLING 
 
A. Materials are to be delivered, stored, and handled to protect them from damage, extreme 

temperature, and moisture in accordance with Manufacturer’s written instructions.   
 
B. Deliver and store material in Manufacturer’s original, unopened containers with the 

production date shown on the container or packaging.   
 
C. Comply with the Manufacturer’s written specifications and recommendations for mixing, 

application, and curing of mortars.    
 

1.3  QUALITY ASSURANCE 
 

A.  Must have a minimum 5 years’ experience in the patching and repair of historic concrete 
surfaces 

  
B. If materials from different manufacturers are used in the repair of deep or through-holes, 

contractor shall provide written certification from the manufacturer of each repair mortar that 
the specified products are compatible for use with each other. 

 
 
1.5 PROTECTION/SITE CONDITIONS 

 
A.   Hot Weather Requirements:Protect repair mortar from direct sunlight and wind.  Do not 
use or prepare mortar when ambient air temperature is above 95° F.   
 
 

Part 2 – PRODUCTS 
 
2.1 CONCRETE REPAIR 
 
 DRYPACK MORTAR / TOPCOAT:  New repair mortar shall match existing cleaned 
concrete surface in color, texture, and general appearance as closely as possible. 

 
A. Thorite 400 Architectural by Thoro 
B. Or equal, as approved by the Engineer 

 
STEEL REINFORCING BAR / ANTI-CORROSION TREATMENT: 
 

A. Zincrich Rebar Primer by ThoRoc 
B. Armatek by Sika 

 
 
Part 3 – EXECUTION 
 
3.1 WORKMANSHIP 

 
A. Do not use any additives, such as bonding agents, accelerators, or retarders in the mortar 
 unless approved by the Engineer 
 

3.2 PREPARATION FOR REPAIRS 
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A. Remove all loose mortar and masonry prior to installation of the repair mortar.  “Sound” 
concrete with a hammer to verify its integrity.  If necessary, cut away an additional 1/4” of 
the substrate to ensure the surface to be repaired is solid and stable.    

 
B. Exposed reinforcing steel bar should be examined to identify those elements requiring 

further treatment.  Chip around exposed reinforcing bar to unrusted material and expose all 
sides.  Exposed rebar shall be wire brushed to remove as much rust as possible prior to 
treatment with approved anti-corrosion treatment.  Apply anti-corrosion treatment per 
manufacturer’s printed directions.  Anti corrosion treatment should be allowed to cure 45 
minutes before proceeding with placement of repair mortar. 

 
C. Cut the edges of the repair area to provide a minimum depth of 1 inch.  The edges of the 

repair should be cut such that a mechanical ‘key’ or undercut is provided for a more secure 
bond between repair mortar and substrate.  When making sawcuts in the interior of the 
patch area, care should be taken to avoid over-cutting the edge or perimeter cut and 
damaging sound concrete.  All cuts should be made either perpendicular to or parallel to 
the orientation of the original board form marks.Cuts made parallel to the form marks 
should run adjacent to and as close as possible to the original board form mark at the 
outside edge of the repair area.  Do not allow any feathered edges in the repair area.   

 
D. Where patch area exceeds two square feet in area: 
 

1. Using epoxy adhesive, install ¼ inch diameter stainless steel threaded pins at 12 
inches on center with 2 inch embedment depth into prepared concrete substrate. 

2. At soffit (overhead) areas, install stainless steel wire between pins in a grid pattern. 
 
D. Clean all dust from surface and pores of the substrate, using clean water and a scrub 

brush.  
 
E. For very dry or porous surfaces, pre-wet the substrate ahead of time to prevent the 

substrate from drawing moisture out of the repair too quickly.  Re-wet the surface 
immediately before applying the repair material.   

 
F.   Prior to the installation of repair mortar, verify that the existing steel reinforcing bar in the 

repair area has been properly wire-brushed and coated with the specified anti-corrosion 
treatment.  In areas of deep repair or through-holes, ensure that new reinforcing bar has 
been installed per the engineer’s specifications for placement. 

 
 
3.3 MIXING MORTAR FOR REPAIR 

 
A. It is recommended that a dust mask be worn during mixing.  Do not mix more material than 

can be used within 30 minutes.  Discard any mixed material that has been unused for 30 
minutes or more.  

   
B. Add water to dry ingredients and mix well.  Adjust amount of water according to the weather 

and the porosity of the substrate.  No retarders or accelerators should be added to the 
mortar mix.  

 
C. The color of the mortar is controlled by the factory mixing process.  No additional color 

additives or pigments shall be added to the mix at the site. 
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3.4 APPLICATION OF REPAIR MATERIAL 
 
A. Apply the mortar mix using a trowel in a series of lifts with no waiting period or scratch coat 

necessary between layers, up to a total maximum thickness of 2".  For repairs thicker than 
2", apply mortar in two layers, allowing the first layer to cure for a while before applying the 
second layer.  If applied in layers, scrape off any cement skin that has formed and continue 
application. Dampen the surface before applying the next layer.  Work mortar firmly into the 
surface of the concrete, including the corners, and under and around all exposed rebar. 

 
B. Build up repair material so that it is slightly above the adjacent masonry surface.  Allow 

mortar 15 to 30 minutes to set slightly (wait time will vary with temperature and humidity–
longer in cool weather), then scrape off excess material using a straight edge (a plasterer’s 
miter rod is good for this).  Do not press down or “float” the repair.  Where repairs occur at 
panel edges or corners, form mortar to match the profile of the surrounding masonry.  In all 
cases, finish repair so that it is as indistinguishable as possible from the adjacent masonry.   

 
 
3.5 FINISHING TECHNIQUES 

 
A. Care should be taken by the applicator to try to mimic the board-form marks of the original 

construction process.  This can be achieved by a skilled mason using a simple margin 
trowel or straight edge.  Care should be taken by the applicator to avoid over-tooling the 
material.  After the initial set is achieved, lightly dragging the surface with a sharp, straight-
edged blade will create a more porous appearance.  Careful manipulation with a damp, but 
not wet, sponge will assist in creating the desired surface. 

 
B. Clean any mortar residues from area surrounding the repair by sponging as many times as 

necessary with clean water.  This should be done before repair material sets. 
 

C. After the repair has been cured and allowed to dry for at least one week, if the appearance 
of a repair does not meet the specifications of the job, the surface color of the repair may be 
enhanced by applying a vapor permeable, mineral based pigmented stain.  (SilinLasur, a 
mineral based pigmented stain is available from Cathedral Stone

®
 Products, Inc., 7266 

Park Circle Drive, Hanover, MD 21076; tel. (410) 782-9150; fax. (410) 782-9155.) 
 

 
3.6 CURING PROCEDURE 

 
A. Lightly mist the repair with water to wet the entire surface of the finished repair 

approximately 30 minutes to 1 hour after completion on hot sunny days, and approximately 
2 hours or longer, on cool or cloudy days.  Time will vary with temperature and humidity.  
Mist several times a day on the three days following the repair installation. Should access to 
the repairs be impossible for a period of time, plastic may be used to cover them 
temporarily.  The application of plastic, however, does not remove the need for normal 
curing techniques.  Never cover repairs with plastic immediately after finishing—the water in 
the repair will be trapped on the surface, causing it to lighten. 

 
 

3.7 CLEAN UP 
 
A. Remove uncured mortar from the perimeter of the repair before it dries using clean water 

and a rubber sponge.  Repeat several times with clean water to prevent a halo effect 
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(staining of adjacent concrete).  Cured mortar may only be removed chemically or 
mechanically. 

 
C. Remove uncured mortar from tools and equipment with water as soon as possible.  Cured 

material may only be removed chemically or mechanically. 
 
 

 
 

SECTION 3940 – CONCRETE CRACK INJECTION 
 
 
Part 1 – GENERAL 
 
1.1 SUMMARY OF WORK 
 
A. Furnish all labor, materials, tools, and equipment as necessary to stabilize or repair cracks and 
voids in concrete construction, using injection grouts, as shown on drawings and as specified 
herein. 
 
B. Care should be taken to assess the work in light of the fact that the concrete construction of the 
bridge support structure is hollow, with walls typically about 4-6 inches thick.  Consequently, the 
injection process should be planned upon standards used for “Blind Injection”, i.e. for controlled 
and limited phases of grout injection, in order to curtail the amount of injected material required to 
stabilize the cracked and/or damaged bridge components. 
 
1.2 SUBMITTALS 
 
A. Submit the following items in time to prevent a delay in work and to allow adequate time for 
review and resubmittals, if needed: 
 

1. Samples of all specified materials, product information and data, and Material Safety 
Data Sheets (MSDS). 
 
2. Certificates of Compliance as furnished by the Manufacturer, stating that all supplied 
materials are in conformance with the Manufacturer’s published literature, and will meet or 
exceed the current specifications. 
 

1.3 QUALITY ASSURANCE 
 
A. Applicator Qualifications: Each applicator must have a record of successful historic masonry 
repair for at least five years. 
 
1.4 DELIVERY, STORAGE, AND HANDLING 
 
A. Deliver and store material in original factory packaging, bearing identification of Manufacturer, 
product, and batch number. A Material Safety Data Sheet (MSDS) is to accompany all shipments. 
 
B. Deliver, store, and handle material so that it is protected from damage, extreme temperatures, 
and moisture in accordance with Manufacturer’s product literature. 
 
C. Comply with Manufacturer’s written specifications and recommendations for mixing, application, 
and curing of materials. 
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D. Handle all products with appropriate precautions as outlined in the Manufacturer’s product 
literature and Material Safety Data Sheets (MSDS). 
 
1.5 PROJECT/SITE CONDITIONS 
 
A. Cold Weather Requirements: Do not perform specified work in air temperatures below 40° F, if 
substrate temperature is below 40° F, or if conditions are to be such within a 24-hour period. 
 
B. Hot Weather Requirements: Do not install material in temperatures exceeding 95° F. If, 
necessary, protect work area from direct sunlight, to prevent repair from drying out to quickly. 
 
Part 2 – PRODUCTS 
 
2.1 INJECTION GROUT 
 
B. Product Description: 

1. Jahn M30 Micro Injection Adhesive (for hairline cracks up to 3/16” or 5.0 mm) in width) 
 
2. Jahn M40 Crack and Void Injection Grout (for cracks approximately 3/16” to 3/8” or 5.0 
mm to 10.0 mm in width 
 

 3. Masterflow 816 by Degussa Chemicals 
 
 4. Or equal as approved by Engineer 
 
Part 3 – EXECUTION 
 
3.1 WORKMANSHIP 
 
A. All areas involved in the work shall be inspected by the Contractor to establish extent of work, 
access, and need for protection of surrounding construction, landscaping, etc. If conditions are not 
as expected, notify the Engineer immediately for direction. Do not proceed with work until 
unsatisfactory conditions are corrected. 
 
B. Grout workmanship should comply with all applicable recommendations of the Manufacturer’s 
written specifications and requirements. 
 
C. Do not add any bonding agents, accelerators, or retarders to the grout. 
 
D. Discard all grout that has hardened or exceeded its allowable pot life after mixing. Provide 
separate, clearly labeled containers for discarded grout and remove material from the staging area 
as soon as practical. 
 
3.2 PREPARATION 
 
A. For cracks across the face of the concrete, drill a series of injection ports in the center of the 
crack. Between the ports, the crack should be repaired with the appropriate repair mortar. 
 
B. Wash the surface and interior of the crack using clean water to remove all dust, loose or 
deleterious material, which could prevent proper flow and/or adhesion, compromising the integrity 
of the cured injection grout. 
 
3.3 MIXING 
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A. It is recommended that safety goggles, gloves, and a dust mask be worn for protection. Do not 
mix more material than can be used within approximately 30 minutes. Discard any mixed material 
that has been unused for 30 minutes or more. 
 
B. Mix manually or mechanically, using a slow speed drill (400-600 RPM) equipped with a Jiffler-
type mixing paddle. The material should be mixed for a minimum of three minutes, with 
continued agitation should the product be allowed to sit prior to use. 
 
 
3.4 INJECTION PROCEDURE 
 
A. Pump enough material into the crack until it is reasonably certain that there is material all the 
way through the crack.  
 
B. Wait appropriate time to allow injection mortar to attain initial set (approximately 45-60 minutes).  
 
C. Repeat injection process again at adjacent ported crack area and as before pump enough 
material through so it is reasonably certain the entire crack has been penetrated.   
 
B. Continue this incremental injection process until the entire crack has been injected. 
 
C. Clean up any overflow immediately. 
 
3.5 FINISHING 
 
A. Remove plugs after 24 hours and repair the ports and the crack surface, if not previously 
performed, using the approved repair mortar to match color and surface of cleaned concrete. 
 
3.6 CLEAN UP 
 
A. Remove uncured mortar from concrete before it dries using clean water and a rubber sponge. 
Cured mortar may only be removed chemically or mechanically. 
 
B. Remove uncured mortar from tools and equipment with water as soon as possible. Cured 
material may only be removed chemically or mechanically. 
 
 
 
SECTION 4900 - CONCRETE CLEANING 
 
PART 1  GENERAL 
 
1.01 SECTION INCLUDES 
 
 A. Cleaning of existing cast-in-place concrete surfaces by use of chemical masonry cleaners. 
 
1.02  QUALITY ASSURANCE 
 
 A.  Must have a minimum 5 years’ experience in the cleaning of historic concrete surfaces 
 
 
1.03 ENVIRONMENTAL REGULATIONS 
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 A. Comply with applicable federal, state, and local environmental regulations including testing, 
handling, treatment, containment, collection, transport, disposal, and discharge of 
hazardous wastes and cleaning effluents. 

 
  B. Runoff from cleaning activities shall be collected using sheet plastic and routed to a 

collection point where the runoff can be stored until pick-up and disposal by a licensed 
waste hauler certified to handle this type of industrial waste.  As an alternative, wet-pickup 
industrial vacuums may be used to collect the runoff prior to placement in the temporary 
storage container. 

 
1.04 DELIVERY, STORAGE, AND HANDLING 
 
 A. Delivery:  Deliver materials to site in manufacturer's original, unopened containers and 

packaging, with labels clearly identifying product name and manufacturer. 
 
 B. Storage and Handling:  Store containers upright in a cool, dry, well-ventilated place, out of 

the sun.  Store away from all other chemicals and potential sources of contamination.  Keep 
lights, fire, sparks, and heat away from containers.  Do not drop containers or slide across 
sharp objects.  Keep containers tightly closed when not in use.  Store and handle materials 
in accordance with manufacturer's written instructions. 

 
 
PART 2  PRODUCTS 
 
2.01 MANUFACTURER 
 
A. PROSOCO, Inc., 3741 Greenway Circle, Lawrence, KS66046, (800) 255-4255, (785) 865-

4200. 
 
2.02 MATERIALS 
 
 A. Water:  Clean, portable, and free of oils, acids, alkalis, salts, and organic matter.   Use to 

rinse concrete surfaces and dilute concentrated cleaners.   
 
2.03 MASONRY CLEANERS 
 
Product Description 
 
Sure Klean® Light Duty Concrete Cleaner is a general-purpose, non-etching acidic cleaner that  
removes rust, mud, oil, atmospheric dirt, mortar smears and other stains without altering the 
surface texture. Light Duty Concrete Cleaner removes common construction and atmospheric 
staining from smooth architectural and engineered concrete.  
 
Technical Data 
 FORM: Clear liquid 
 SPECIFIC GRAVITY: 1.129 
 FLASH POINT: None 
 pH: 0.976 (1:2 dilution) 
 FREEZE POINT: 12.2 degrees F (-11 degrees C) 
 WT/GAL: 9.39 lbs. 
 
    B. Or equivalent as approved by the Engineer. 
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PART 3  EXECUTION 
 
3.01 EXAMINATION 
 
 A. Verify by examination that concrete surfaces are acceptable to receive the specified 

masonry cleaners.  Notify the Engineer if surfaces are not acceptable to receive the 
specified products. Note: Paint has been testing and verified to be lead-free. 

 
3.02 VINE / ORGANIC REMOVAL 
 
 A. All existing vine / organic covering of historic concrete surfaces shall be removed prior to 

cleaning of concrete surfaces.  Pull / strip dead vines from concrete surface and dispose in 
appropriate manner. Pressure-rinse with water all areas of previous vine coverage to initiate 
cleaning process in these areas. 

    
3.03 PROTECTION 
 
 A. Protect surrounding areas, landscaping, building occupants, pedestrians, vehicles, and 

non-concrete surfaces during the work from contact with masonry cleaners, stain removers, 
residues, rinse water, fumes, wastes, and cleaning effluents in accordance with 
manufacturer's written instructions. 

 
 B. Avoid wind drifting of spray of cleaning products, residues, and rinse water 
 
3.04 APPLICATION OF MASONRY CLEANERS 
 

A. General:  Apply masonry cleaners to substrates in accordance with manufacturer's written 
instructions, environmental regulations, and application procedures determined from test 
panel results approved by the Engineer.  Consult manufacturer's written instructions for 
information on application equipment to be used and precautions to be taken with the 
specified products. 

 
B. Specific:  Dilute the cleaner prior to application to the un-cleaned concrete surface at the 

following ratio: 1 part Light Duty Concrete Cleaner to 3 parts water.  After thoroughly pre-
wetting the concrete surface with water, apply the diluted cleaning solution to the concrete 
surface and allow to dwell for 3-5 minutes.  Agitation with short-napped nylon bristle brushes 
sometimes helps in breaking up surface depositions of soiling and other contaminants.  After 
a maximum dwell time of 5 minutes, rinse the area with clean potable water using a pressure 
washer having a maximum pressure rating of 1,400 psi.  Pressure washer wand shall be 
equipped with a minimum 25-degree tip.  Pressure rinse area thoroughly before moving on to 
the next area to be cleaned, keeping the pressure wand tip a minimum of 8 inches from the 
concrete surface. 

 
3.05 FIELD QUALITY CONTROL 
 

A. Inspection:  Inspect the masonry cleaning work with the Contractor, Engineer, applicator and 
compare with test panel results approved by the Engineer.  Determine if the substrates are 
suitably clean.   

B. All residue must be cleaned immediately within 10 feet of railroad tracks. 
 
3.06 FINAL CLEANING 
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 A. Clean site of all unused cleaning products, residues, rinse water, wastes, and cleaning 

effluents in accordance with environmental regulations. 
 
 B. Remove and dispose of all materials used to protect surrounding areas and non-masonry 

surfaces, following completion of the work of this section. 
 
 
SECTION 6100- ROUGH CARPENTRY FOR GUARDRAIL 
 
Part 1- General 
 
1.1 Summary 

This Section includes wood framing for guardrails, preservation treatment for exposed wood 
framing and metal fastenings. 
 

1.2 Delivery, Storage and Handling 
Protect wood products against moisture intrusion and dimensional changes. Support stacks at 
several uniformly spaced points to prevent deformation. Store stacks above the ground. Cover 
stacks to protect from rain. Select and arrange cover to allow air circulation under and all 
around stacks to prevent condensation. Maintain and restore displaced coverings. Remove 
from the site any wood products that have been subjected to excessive moisture or have been 
damaged. 
 

Part 2- Products 
 
2.1 Wood Products 
      Refer to Structural general Notes Sheet S1.1 for species and grade. 
 
2.2  Wood Preservative Treated Materials 

Preservative treatment by pressure process shall comply with AWPA C2. Treat all    pieces 
and provide certificate of treatment compliance for each piece. 
 

2.3  Fasteners 
Steel angles, plate and all-thread rods shall conform to ASTM 36. Nails shall conform to ASTM 
F1667. Hex nuts shall conform to ASTM A563. Provide fasteners and shapes with hot-dip 
galvanizing. 
 

Part 3- Execution 
 
3.1 General 

Arrange work to use the longest lengths possible between vertical posts. Splice   horizontal 
members only at vertical posts. Discard any pieces with defects or of poor appearance. 

 
Part 4- Payment 
 
4.1 General 

Payment for guardrail shall be made per the Contract unit price for wooden guardrail 
replacement and shall include, wood, bolts, angles, plates, rods, curb footings, all removal and 
disposal of existing guardrail, and any other items necessary to perform the work.   

 
 

END OF SECTION 
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Ordering Guide

Example: I25 SS NF WL40

Product Code I25 LED Inground Narrow Flood Optic

Finish SS Stainless steel (MATTE FINISH)
N Natural Bronze

Optics NF Narrow Flood 26°

LED
Color/Lumens

WL40 Warm White, 400 Lumens
CL57 Cool White, 569 Lumens

*1 Smart Select Electronic Driver: 120-277VAC 50/60 Hz auto-sensing

Specifications

HOUSING:
Separate sealed compartments provide isolation between field wiring, optics, and ballast (CFL). Single-piece compression molded fiberglass reinforced polyester composite,
factory pressure tested to ensure water will not wick or leak through. Isolated, grade-mounted sealed wiring compartment with two (2) 3/4" threaded conduit inlets in bottom for
feed-through wiring capabilities and supplied with gel-filled wire nuts. Cast cover to match trim ring with two captive stainless steel slotted Phillips machine screws for access.
Potted factory seal with anti-wicking wiring between grade-level junction compartment and ballast compartment. Isolated ballast compartment with key-slotted, silicone-gasket
cover. Rock guard made of cast brass (natural finish) or cast stainless steel (satin finish). Ring is factory pre-drilled for optional guard. Trim ring is natural cast bronze or cast
stainless steel. Lens ring is hinged with two captive stainless slotted Phillips machine screws for access to lamping compartment (tamper-resistant screws available upon
request.) Half dome 360 degree field adjustable for glare control, constructed of natural cast brass (natural finish) or cast stainless steel (satin finish) to match lens ring. Both

LED Inground Narrow Flood Optic (I25) Specification Sheet

Project Name: Location: MFG: Philips Hadco

Fixture Type: Catalog No.: Qty:

ISO 9001:2008 Registered Page 1 of 2
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options are designed to mount utilizing factory pre-drilled holes on lens ring with water channel to allow lens to stay free of dirt and contamination build-up.

FINISH:
Natural Brass has satin matte finish. Stainless Steel has satin matte finish.

OPTICAL ASSEMBLY:
Clear, flat, molded borosilicate glass, high impact, 3000 lb. live load rated, drive-over glass, with molded wrap around 100% silicone lens gasket. Optional lens assemblies
include cool touch lens, reducing lens temperatures by 35%, ice blue lens, linear or multi-directional spread lens. Integral collimating spot (10°) optics. Integral collimating narrow
flood (26°) optics. Integral collimating wide flood (38°) optics. Clear tempered glass affixed at 10° angle for natural cleaning. Sealed optical chamber. Aiming 15° either side of
vertical and full 360° rotation. Angle degree marks for precise vertical aiming with tool-less LOC-AIM®. Handle enables easy tool-less removal of optical assembly for hot aiming
and re-lamping, simply press-fit back into place.

LAMPING:
4,000K color temperature (CCT) or 3,000K amber coated tempered glass lens. Approximately 50,000 hours of operational life (at 25 C ambient temperature and 70% lumen
maintenance). >80 CRI.

ELECTRICAL ASSEMBLY:
Smart Select Electronic Driver 120 to277 VAC input; 50-60Hz; auto-sensing. Operating start temperature -40 C (-40 F) 17watts consumed (total fixture consumption)

CERTIFICATIONS:
Manufactured to ISO 9001:2008 Standards. ADA compliant when used in concrete and flush mounted with CPS25. ETL listed to U.S. safety standards for wet locations. cETL
listed to Canadian safety standards for wet locations.

WARRANTY:
Ten-year limited warranty.

IP RATING:
IP66/68: Dust-tight and dual rated - sealed against direct jets of water and against continuous submersion in water tested to 1 meter (3.28 feet).

Height :
15 3/4

Width:
7 1/2

Depth:
9 3/4
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